
 

REQUEST FOR PROPOSALS (RFP) 

MIKE BOLLINGER ROOFED MANURE STACKING PAD 

Alliance for the Chesapeake Bay 
 

 

RFP SUMMARY: 
Construction of a 108′ × 52′ roofed manure stacking facility and 
associated concrete work, site preparation, drainage, access 
improvements, and erosion controls according to the design plans. 
Pennsylvania prevailing wage requirements apply. 

PLACE OF 
PERFORMANCE 

Work will be performed at: Mike Bollinger Farm, 107 Center Road, 
Quarryville, Lancaster County, Pennsylvania 17566. 

RFP ISSUE 
DATE October 30, 2026 

PROPOSAL 
DUE DATE November 30, 2026 

DEADLINE FOR 
QUESTIONS 

The deadline for questions is November 23 at 5 PM EST Questions 
and/or inquiries must be submitted in writing to the contact below. 

PROPOSAL 
SUBMISSION 

PROCESS: 

Proposal submission requirements are described in Section 3 of this 
document. Interested parties should review carefully before 
preparing their proposal.  

RFP OFFICIAL 
CONTACT:   

Brittany Smith, Senior Agriculture Project Manager, 717-808-7371, 
bsmith@allianceforthebay.org 
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1.  THE OPPORTUNITY 
1.1  Summary 

The Alliance for the Chesapeake Bay (“Alliance”) is a regional nonprofit organization founded in 
1971 and dedicated to restoring the lands and waters of the Chesapeake Bay watershed. With 
offices in Annapolis, Maryland; Lancaster, Pennsylvania; Washington, D.C.; and Richmond, 
Virginia, the Alliance works across state and local boundaries to advance practical, collaborative 
solutions that improve water quality and ecosystem health throughout the watershed. 

Through on-the-ground implementation, technical assistance, capacity-building, and 
community engagement, the Alliance partners with local governments, landowners, 
nonprofits, and other stakeholders to achieve healthier lands, cleaner water, and more resilient 
communities. The organization’s approximately 75 staff members support a range of program 
areas, including Agriculture, Forests, Green Infrastructure, and Stewardship & Engagement 

The Alliance is soliciting proposals from a qualified construction contractor to complete the 
Mike Bollinger Roofed Manure Stacking Pad project in Lancaster County, Pennsylvania. The 
work must conform to the issued design drawings, applicable Pennsylvania NRCS conservation 
practice standards, permit conditions, and Pennsylvania prevailing wage requirements. 

1.2  Background 
The project will improve agricultural manure handling and reduce runoff through construction 
of a covered storage facility and related stormwater and site improvements at an operating 
farm. The design was prepared by Mowery Environmental, LLC. The Alliance will administer the 
procurement and contract. Mowery Environmental will provide technical quality assurance, 
coordinate a site showing if needed, conduct the pre-construction meeting, and perform final 
certification or inspections as required. 
The attached site and sealed structural drawings are the controlling technical references. 
Proposers must review both sets in their entirety and promptly identify unclear, conflicting, or 
missing specifications through the RFP questions process. 

1.3  Award Terms 
The Alliance anticipates awarding one firm-fixed-price construction contract for the complete 
project. The proposed price must include all labor, materials, equipment, subcontractors, 
supervision, transportation, testing, prevailing wages and fringe benefits, and other costs 
required to deliver the work. 
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2.  SCOPE OF WORK 
2.1  Purpose and Scope 
The Contractor shall provide complete construction of the proposed roofed manure stacking 
pad and associated best management practices at 107 Center Road. Work shall be performed 
in accordance with:  

● Attachment A, Site Plan: Mike Bollinger (Final), dated September 28, 2026; 
● Attachment B, the sealed Mowery structural drawings revised September 24, 2026; 
● Applicable NRCS/Pennsylvania Technical Guide conservation practice standards; and  
● All approved design clarifications and permits. 

The design includes a proposed 108′ × 52′ roofed stacking facility, concrete slab and walls, 
concrete apron, compost-bin partitions, diversion, underground drainage and outlets, 
infiltration bed, erosion controls, and site-access improvements.  

2.2  Tasks/Services to Be Provided 
The Contractor shall provide all labor, materials, equipment, and services necessary to complete 
the project in accordance with the attached Mowery Environmental site plans and sealed 
structural drawings, including all applicable specifications, construction notes, and details. 

● Task 1 – Mobilization and Coordination. The Contractor shall coordinate with the 
Alliance, landowner, and Mowery Environmental, including participation in a 
pre-construction meeting and site showing, if necessary. 

● Task 2 – Site Preparation. The Contractor shall complete all required demolition, 
clearing, grading, and erosion and sediment control measures in accordance with the 
approved plans. 

● Task 3 – Manure Storage Construction. The Contractor shall construct the roofed 
manure stacking pad, including all concrete, structural, roofing, and related components 
specified in the drawings. 

● Task 4 – Stormwater and Site Improvements. The Contractor shall complete all 
drainage, diversion, infiltration, access, and related conservation practices identified in 
the plans. 

● Task 5 – Site Restoration. The Contractor shall complete all required stabilization, 
revegetation, debris removal, and site restoration in accordance with the approved plans. 

● Task 6 – Inspections and Closeout. The Contractor shall coordinate required inspections 
with Mowery Environmental, provide at least 48 hours' advance notice of inspection 
milestones, arrange required third-party testing, correct deficiencies, and obtain final 
acceptance of the completed work. 

2.3  Deliverables and Schedule 
The Contractor shall furnish the following items. Dates will be established in the executed 
agreement and approved construction schedule. 

Deliverable Required documentation / result Timing 

Pre-constructi
on. 

Work schedule; contact list and proposed subcontractors; 
questions or proposed substitutions; necessary insurance 
and permits for contractor operations. 

Before notice to 
proceed 

Completed 
construction 

All construction and site restoration completed to the 
approved plans and specifications. 

By agreed 
completion 
date 

Alliance for the Chesapeake Bay  |  Bollinger Manure Storage RFP  |  3 



Final closeout 
Punch-list completion, cleanup, supporting construction 
records, and satisfactory final inspection/certification by 
Mowery and Alliance acceptance. 

Before final 
payment 

2.4  Performance Standards 
Work will be acceptable when completed to the approved design, permit conditions, applicable 
NRCS practice standards, and required workmanship and material specifications; inspection 
and testing documentation has been provided; and all deficiencies identified by the Alliance or 
Mowery Environmental have been corrected. The Alliance will make final acceptance following 
satisfactory inspection and documentation. 

2.5  Period and Place of Performance 
The anticipated period of performance is December 2026 through March 31, 2027. Work shall 
commence following contract execution and authorization to proceed. All services shall be 
performed at 107 Center Road, Quarryville, PA 17566, with site access coordinated through the 
farm operator. 

2.6  Operating Constraints and Special Requirements 

The Contractor shall comply with the following requirements in performing the work described 
in this RFP: 

● Pennsylvania Prevailing Wage. The Contractor and all applicable subcontractors shall 
comply with the Pennsylvania Prevailing Wage Act and the project-specific 
determination, PA L&I Serial No. 26-08941, dated October 8, 2026 (Attachment C). 
Requirements include applicable wage rates and fringe benefits, wage posting, weekly 
certified payrolls, recordkeeping, and submission of a notarized Certified Statement of 
Compliance. All associated labor costs shall be included in the proposed price. 

● Build America, Buy America (BABA). The Contractor shall comply with applicable BABA 
domestic sourcing requirements for iron, steel, manufactured products, and 
construction materials, unless an applicable waiver or written determination of 
nonapplicability has been issued. The Contractor shall maintain supporting 
documentation and include all associated costs in the proposed price. 

● Bonding Requirements. For construction contracts exceeding $350,000, proposers shall 
provide a bid guarantee equal to five percent (5%) of the proposed price with their 
proposal. The selected Contractor shall provide performance and payment bonds, each 
equal to 100 percent of the contract price, prior to contract execution, in accordance with 
2 CFR 200.326. All applicable bonding costs shall be included in the proposed price. 

● EPA Disadvantaged Business Enterprise (DBE) Requirements. The Contractor shall 
comply with applicable federal procurement requirements under 2 CFR 200.321 and the 
six good-faith efforts under 40 CFR 33.301 when soliciting and awarding subcontracts, 
including maintaining documentation of such efforts. 

● Permits and Site Controls. The property owner is identified in the design notes as 
responsible for securing construction permits. The Contractor shall verify that all required 
approvals are in place before commencing work, comply with applicable permit and 
erosion-control conditions, and obtain any approvals specific to its construction methods. 

● Coordination and Inspection. Mowery Environmental will provide quality assurance 
oversight, arrange a site showing if necessary, conduct the pre-construction meeting, 
and provide inspections and final certification as needed. The Contractor shall coordinate 
required inspections, provide advance notice as specified in the drawings, and arrange all 
required third-party testing. 

● Safety and Insurance. The Contractor shall be responsible for safe operations, utility 
coordination, equipment operation, and protection of the property. The Contractor shall 
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maintain appropriate insurance, including commercial general liability coverage of at 
least $1,000,000 and workers' compensation as required by law. Prior to commencing 
work, the Contractor shall provide certificates of insurance and name the Alliance, 
Lancaster County Conservation District, and Lancaster Clean Water Partners as 
additional insureds on the applicable liability policy. 

● Changes to the Work. Any departures from approved drawings, material substitutions, 
scope changes, or additional costs require advance written approval from the Alliance. 
Any inconsistencies in the drawings must be clarified in writing before the affected work 
proceeds. 

All work shall be performed in accordance with applicable federal, state, and local laws and 
regulations and the terms and conditions of the funding sources supporting this project. 
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3.  SUBMISSION INSTRUCTIONS 
3.1  Proposal Content 
Submit one concise PDF proposal containing the items below.  

● Contractor identification: Legal name, address, primary contact, phone and email; 
subcontractors expected to perform major work. 

● Relevant Experience: Brief description of two or three similar agricultural BMP or roofed 
manure storage construction projects, especially work completed to NRCS/Pennsylvania 
conservation practice standards; provide references. 

● Work approach and schedule: Outline proposed construction sequencing, proposed 
start/completion dates, key personnel and subcontractors, and ability to coordinate with the 
farm operator and Mowery Environmental. 

● Prevailing-wage capability: Explain experience with Pennsylvania prevailing wage, certified 
payrolls, and supervision of subcontractor compliance. 

● Firm-fixed-price proposal: One total price with a simple breakdown for site 
preparation/demolition; concrete and structural work; roofing and accessories; 
drainage/runoff; access/restoration; and other included costs. Clearly identify assumptions 
and any expressly owner-provided components shown on the plans. 

● Required disclosures: Any actual or potential conflict of interest; requested exceptions to 
RFP requirements; confirmation of ability to obtain necessary licenses, registration, and 
insurance. 

3.2  Proposal Submission 
Email proposals in PDF format to the RFP Official Contact shown on the cover by the stated 
deadline. Use the subject “Proposal – Bollinger Manure Stacking Pad.” Late proposals may be 
rejected. Exceptions to electronic submission must be approved in advance. The Alliance is not 
responsible for transmission delays. 

3.3  Questions and Clarifications 
All questions, including apparent differences between the site and structural drawings, must be 
submitted in writing by the questions deadline. The Alliance will distribute material 
clarifications by written addendum to all prospective proposers. Oral statements or 
site-showing discussions do not amend the RFP. 

3.4  Site Showing 
Mowery Environmental will coordinate an optional site showing if needed. Details will be 
provided to all known interested contractors. Site visits must be coordinated through the RFP 
Official Contact; proposers shall not independently enter the property or seek procurement 
clarifications directly from the farm operator. 

3.5  Conflicts of Interest 
Proposers must disclose actual or potential conflicts of interest. The Alliance may seek 
clarification, require mitigation, or disqualify a proposal if a conflict cannot be satisfactorily 
addressed.  
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4.  HOW WE CHOOSE 
4.1  Minimum Qualifications 
To be considered responsive, proposers must meet the following minimum qualifications at the 
time of proposal submission: 

● Responsibility and Eligibility. The proposer must be a responsible entity and must not 
be suspended, debarred, or otherwise excluded from participation in federal, state, or 
local government programs. 

● Licenses, Permits, and Legal Compliance. The proposer must possess, or be able to 
obtain prior to contract execution, all licenses, permits, registrations, and authorizations 
required to perform the work described in this RFP in the applicable jurisdiction(s). 

● Pennsylvania Prevailing Wage Compliance. The proposer must comply with the 
Pennsylvania Prevailing Wage Act and the applicable project-specific prevailing wage 
determination issued by the Pennsylvania Department of Labor & Industry, including all 
applicable wage rates, fringe benefits, and certified payroll requirements. 

Failure to meet any of the minimum qualifications listed above may result in disqualification of 
the proposal. The Alliance reserves the right to request documentation or verification to 
confirm that proposers meet the stated minimum qualifications. 

4.2  Evaluation Criteria 
Proposals will be evaluated based on the criteria set forth below. The Alliance will select the 
responsible proposer whose offer represents the best overall value. A competitive low price is 
encouraged, but award is not automatically made to the lowest-price proposer. 
Criterion What we will consider Weight 

Price Reasonableness and completeness of the fixed price, 
including all required prevailing wage costs. 45% 

Relevant 
experience 

Experience constructing similar manure-storage/agricultural 
BMP facilities and working to NRCS technical standards; 
references and qualifications. 

30% 

Approach and 
schedule 

Feasible sequencing, staff/subcontractor capacity, 
understanding of the plans, and ability to complete on time. 15% 

Prevailing wage 
experience 

Demonstrated experience with PA craft classifications, 
weekly certified payrolls, wage compliance, and 
subcontractor oversight. 

10% 

4.3  Selection Process 

Proposals will be evaluated in accordance with the evaluation criteria set forth in this RFP and 
through a multi-step review process, which may include the following stages: 

1. Responsiveness Review. The Alliance will conduct an initial review to confirm that 
proposals are complete and responsive to the submission requirements. Proposals that 
fail to meet minimum qualifications or submission requirements may be deemed 
non-responsive and removed from further consideration. 

2. Technical and Cost Evaluation. Responsive proposals will be evaluated based on the 
stated evaluation criteria. The committee will assess the written proposals to determine 
the extent to which each proposer demonstrates the ability to successfully perform the 
required work. 
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3. Additional Review Activities (As Applicable). The Alliance may, at its discretion, invite 
one or more proposers to participate in interviews, presentations, demonstrations, site 
visits, or other clarification activities as part of the evaluation process. Participation in 
these activities may be required to remain eligible for award. 

The Alliance intends to select the proposal(s) that represent the best value considering both 
technical merit and cost.  

The Alliance reserves the right to amend, suspend, or cancel this RFP at any time; to reject any 
or all proposals; to waive minor irregularities; and to negotiate with one or more proposers prior 
to award. Issuance of this RFP does not commit the Alliance to award a contract or to pay any 
costs incurred in the preparation of a proposal.  
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5.  TERMS AND CONDITIONS 

Funding and Contract Requirements. This project is supported in whole or in part by funding 
administered through the Lancaster County Conservation District and the Pennsylvania 
Department of Environmental Protection, including federal funding from the U.S. 
Environmental Protection Agency (EPA). The selected Contractor shall comply with all 
applicable federal, state, and funder requirements associated with this project. 

Prevailing Wage Requirements. The Contractor and all applicable subcontractors shall comply 
with the Pennsylvania Prevailing Wage Act and the project-specific wage determination (PA L&I 
Serial No. 26-08941, dated October 8, 2026), provided as Attachment C. All applicable wage 
rates, fringe benefits, certified payroll requirements, and related compliance obligations shall be 
incorporated into the resulting contract. 

Required Contract Provisions. The resulting contract shall incorporate all applicable federal 
and Commonwealth requirements, including relevant provisions of 2 CFR Part 200, Appendix II; 
EPA funding requirements; Build America, Buy America requirements; Commonwealth 
nondiscrimination and sexual harassment provisions; and applicable records retention, audit, 
and inspection requirements. The Contractor shall ensure that required provisions are flowed 
down to subcontractors, as applicable.  Funders terms and conditions are included as 
Attachment D to this RFP. 

Proposers shall include all costs associated with compliance with these requirements in their 
proposed fixed prices. Additional applicable terms and conditions will be incorporated into the 
resulting construction contract. 
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ATTACHMENTS 

Attachment A – Site Plan_MIKE BOLLINGER (Final).pdf – Mowery Environmental, 
September 28, 2026. 

Attachment B – 2026-09-24_M.Bollinger_Mowery_Sealed.pdf – sealed structural 
drawings, September 24, 2026. 

Attachment C – Official PA L&I Prevailing Wage Determination: Mike Bollinger Manure 
Storage, Serial 26-08941, October 8, 2026.  

 Attachment D -  Funding Agreement CAP 2026 Subaward Terms  
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GENERAL NOTES 1. Property boundary information from Lancaster County GIS. Property boundary information from Lancaster County GIS. 2. Floodplain information for this plan was obtained from FEMA panel 421769. Floodplain information for this plan was obtained from FEMA panel 421769. 3. No wetlands are located within the project area per US Fish and Wildlife Service National No wetlands are located within the project area per US Fish and Wildlife Service National Wetland Inventory, accessed June 29th, 2026. 4. Regulations:  all federal, state and local laws, rules and regulations covering the construction Regulations:  all federal, state and local laws, rules and regulations covering the construction of this facility shall be strictly followed.  The owner is responsible for obtaining all construction permits. 5. Act 187:  it is the duty of the contractors to comply with the provisions of the 'pa one Act 187:  it is the duty of the contractors to comply with the provisions of the 'pa one call' utility check before performing any excavation work. At least 3 days prior to starting any earth disturbance activities, or expanding into an area previously unmarked, the Pennsylvania One Call System Inc. shall be notified at 1-800-242-1776 for the location of existing underground utilities. 6. No changes shall be made to these plans without the written permission of the client, No changes shall be made to these plans without the written permission of the client, owner, East Drumore Township, and Mowery Environmental, LLC. Mowery Environmental, LLC will not be responsible for unauthorized revisions to the plan. SURVEY NOTES 1. Engineering survey completed by Mowery Environmental, LLC on May 20th, 2026. Engineering survey completed by Mowery Environmental, LLC on May 20th, 2026. 2. This survey is relative to the North American Datum of 1983, Adjustment 2011, (NAD This survey is relative to the North American Datum of 1983, Adjustment 2011, (NAD 83/2011), Pennsylvania State Plane Coordinate System, South Zone 3702. Datum: NAVD 88 3. Benchmarks: Benchmarks: BM-1: Wellhead Screw; Elev. = 616.64  DESIGN NOTES 1. This project has been designed according to the Pennsylvania Technical Guide. This project has been designed according to the Pennsylvania Technical Guide. 2. The items below are included as part of this contract package: The items below are included as part of this contract package: X PA313 waste storage structure X PA561 heavy use area protection  PA313 waste storage structure X PA561 heavy use area protection X PA561 heavy use area protection  PA561 heavy use area protection X PA367 roofs and covers X PA606 subsurface drain  PA367 roofs and covers X PA606 subsurface drain X PA606 subsurface drain  PA606 subsurface drain X PA620 underground outlet X PA500 obstruction removal   PA620 underground outlet X PA500 obstruction removal  X PA500 obstruction removal   PA500 obstruction removal  X PA558 roof runoff structure X PA560 access road  PA558 roof runoff structure X PA560 access road X PA560 access road  PA560 access road X PA362 grassed diversion X PA558 lined outlet  PA362 grassed diversion X PA558 lined outlet X PA558 lined outlet  PA558 lined outlet X PA342 critical area planting X PA484 mulching  PA342 critical area planting X PA484 mulching X PA484 mulching  PA484 mulching 3. Certification of performance:  The certification of conformance shall certify that all work was Certification of performance:  The certification of conformance shall certify that all work was performed according to the Pennsylvania Technical Guide. STORMWATER NOTES 1. This stormwater plan accounts for an increase in impervious area of 4,559 SF. This stormwater plan accounts for an increase in impervious area of 4,559 SF. 2. Required infiltration bed volume = 4,559/12/0.4 = 950 CF Required infiltration bed volume = 4,559/12/0.4 = 950 CF 3. Provided infiltration bed volume = 26.5 x 12 x 3 = 954 CF Provided infiltration bed volume = 26.5 x 12 x 3 = 954 CF 4. Impervious Area Collected = 4,536 SFImpervious Area Collected = 4,536 SF
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NOTES 1. Contour data on this sheet from PASDA LiDARContour data on this sheet from PASDA LiDAR
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STORMWATER NOTES Existing Impervious: 4,683 SF Proposed Impervious: 9,242 SF Net Proposed Impervious: 4,559 SF
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SCALE: 1" = 10'
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SEEDING NOTES 1. Mulching is required for all applications; immediately after seeding. Mulching is required for all applications; immediately after seeding. 2. Use soil test results and recommendations before permanent seeding or use the recommendations below.  Use soil test results and recommendations before permanent seeding or use the recommendations below.  Soil tests are available from Penn State Cooperative Extension. 3. Spring (March, April, and early May) is the best time for permanent seeding but disturbed areas can be Spring (March, April, and early May) is the best time for permanent seeding but disturbed areas can be seeded anytime from early spring to fall. 4. Temporary Seeding: Temporary Seeding: : 4.a. In absence of soil test, Apply 1 ton/acre agricultural grade limestone and 10-10-10 fertilizer at a In absence of soil test, Apply 1 ton/acre agricultural grade limestone and 10-10-10 fertilizer at a rate of 500 lbs./acre and work in where possible. 5. Permanent Seeding: Permanent Seeding: : 5.a. Grade as necessary to bring the subgrade to a true, smooth slope parallel to and six inches below Grade as necessary to bring the subgrade to a true, smooth slope parallel to and six inches below finished grade. 5.b. Place topsoil over specified areas to a depth sufficiently greater than six inches so that after Place topsoil over specified areas to a depth sufficiently greater than six inches so that after settlement and light rolling the complete work will conform to lines, grades, and elevations shown.  Rake to final grade for a smooth finished surface. 5.c. In absence of soil test, Apply 4 ton/acre (184 lbs/1,000 SF) agricultural grade limestone and In absence of soil test, Apply 4 ton/acre (184 lbs/1,000 SF) agricultural grade limestone and 10-20-20 fertilizer at a rate of 100 lbs./acre (23 lbs/1,000 SF) and work in where possible.  Limestone and fertilizer may not be required in agricultural fields. 6. Hay or clean straw mulch must be applied at rates of at least 2 tons per acre (92 lbs/1,000 SF).  Hay or clean straw mulch must be applied at rates of at least 2 tons per acre (92 lbs/1,000 SF).  Straw of hay mulch may be anchored to the ground with application of 800 to 1,000 lbs per acre of cellulose fiber sprayed over the mulch.  Mulch may also be held in place by commercial netting or crimped into the soil with the use of a heave tractor drawn disk harrow with the blades set straight. 7. Suggested Seed mixtures:Suggested Seed mixtures:
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Perennial ryegrass (10-20%)
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Open, sunny locations and well drained soils
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^consult designer and landower if area is to be grazed or mowed for hay *Seed rate assumes 100% Pure Live Seed (PLS) +Add nurse crop to the permanent grass mixtures
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EROSION & SEDIMENTATION CONTROL NOTES 1. The erosion and sediment pollution control plan shall be available on-site at all times during the earth The erosion and sediment pollution control plan shall be available on-site at all times during the earth disturbance activity and until all disturbed areas are permanently stabilized. 2. The contractor will be responsible for the removal of any excess material and make sure site(s) receiving The contractor will be responsible for the removal of any excess material and make sure site(s) receiving the excess has an erosion & sediment control plan that meets the conditions of Chapter 102 and/or other State and Federal regulations. 3. All building materials and wastes must be removed from the site and recycled or disposed of in All building materials and wastes must be removed from the site and recycled or disposed of in accordance with the Department’s Solid Waste Management Regulations at 25 Pa. Code 260.1 et. seq., s Solid Waste Management Regulations at 25 Pa. Code 260.1 et. seq., 271.1 et. seq., and 287.1 et. seq. No building materials shall be burned, buried, dumped, or discharged at the site. 4. Immediately upon discovering unforeseen circumstances posing the potential for accelerated erosion and/or Immediately upon discovering unforeseen circumstances posing the potential for accelerated erosion and/or sediment pollution, the operator shall implement appropriate best management practices to eliminate the potential for accelerated erosion and/or sediment pollution. 5. All pumping of sediment laden water shall be through a sediment control BMP, such as a pumped water All pumping of sediment laden water shall be through a sediment control BMP, such as a pumped water filter bag or equivalent sediment removal facility, over undisturbed vegetated areas. 6. Clean Fill is defined as: Uncontaminated, non-water soluble, non-decomposable, inert, solid material. The Clean Fill is defined as: Uncontaminated, non-water soluble, non-decomposable, inert, solid material. The term includes soil, rock, stone, dredged material, used asphalt, and brick, block or concrete from construction and demolition activities that is separate from other waste and is recognizable as such. The term does not include materials placed in or on the waters of the Commonwealth unless otherwise authorized. (The term “used asphalt” does not include milled asphalt or asphalt that has been processed used asphalt” does not include milled asphalt or asphalt that has been processed does not include milled asphalt or asphalt that has been processed for re-use.). MAINTENANCE OF EROSION CONTROL FACILITIES Until the site is permanently stabilized, all erosion and sediment control BMPs must be properly maintained. Maintenance must include inspections of all erosion and sediment control BMPs after each runoff event and on a weekly basis. All preventative and remedial maintenance work, including clean out, repair, replacement, re-grading, reseeding, re-mulching and re-netting must be performed immediately. If erosion and sediment control BMPs fail to perform as expected, replacement BMPs or modifications of those installed will be required. SEQUENCE OF CONSTRUCTION Pre-construction meeting:  A meeting between the owner, contractor(s) and engineer shall be required prior to any construction work. 1. Install compost filter sock downhill from earth disturbance activities and soil stockpiles. Install compost filter sock downhill from earth disturbance activities and soil stockpiles. 2. Remove the existing concrete base in the earthen lagoon.  Remove the existing concrete base in the earthen lagoon.  3. Remove the existing manure transfer line and cap the end of the pipe not removed. Remove the existing manure transfer line and cap the end of the pipe not removed. 4. Prepare subgrade for the proposed structure and rough grade the site.  Prepare subgrade for the proposed structure and rough grade the site.  5. Prepare subgrade for concrete footers and floor including, install footer drain and drain outlet and Prepare subgrade for concrete footers and floor including, install footer drain and drain outlet and compacted stone.  6. Install rebar and pour concrete footers and walls. Install rebar and pour concrete footers and walls. 7. The walls may be backfilled 14 days after the walls are poured. Backfill must be compacted to prevent The walls may be backfilled 14 days after the walls are poured. Backfill must be compacted to prevent settling. While waiting to backfill the walls, install the underground outlets and infiltration bed according to the sequence on page 10.  8. Install rebar and pour the concrete floor and apron.  Install rebar and pour the concrete floor and apron.  9. Install the roof structure. Install the roof structure. 10. Install all gutters and downspouts on the structure. Install all gutters and downspouts on the structure. 11. Install the 12" culvert pipe and rock apron. Install the 12" culvert pipe and rock apron. 12. Install the 20'x1' grassed diversion and rock apron.  Install the 20'x1' grassed diversion and rock apron.  13. Install the slatted crossing. Install the slatted crossing. 14. Install the gravel access road.  Install the gravel access road.  15. Fine grade the grass areas and seed or sod immediately with a perennial grass cover.  Grass areas Fine grade the grass areas and seed or sod immediately with a perennial grass cover.  Grass areas shall be maintained on a regular basis and repaired, reseeded and mulched until stabilization is achieved. 16. After final site stabilization (i.e. 70% vegetative uniform cover) has been achieved, the temporary erosion After final site stabilization (i.e. 70% vegetative uniform cover) has been achieved, the temporary erosion and sedimentation controls must be removed. Areas disturbed during the removal of the controls shall be restabilized.



ER
O

SI
O

N
 &

 S
ED

IM
EN

TA
TI

O
N

 C
O

N
TR

O
L 

DE
TA

IL
S

9

AS
 N

O
TE

D

50' MIN.
3 FT.

MIN. 8" AASHTO #1

Existing Roadway

10
' M

IN
.

20
'

M
IN

.

Ex
ist

in
g 

Ro
ad

w
ay

PROFILE

PLAN VIEW

* MOUNTABLE BERM USED TO PROVIDE PROPER COVER FOR PIPE

10
' M

IN
.

Existing
Ground

GEOTEXTILE

MOUNTABLE BERM
(6 IN. MIN.)*

EARTH FILL
PIPE AS NECESSARY

FLO
W FLOW

DISTURBED AREA

Undisturbed Area

SECTION

PLAN VIEW

EXISTING
CONTOURS

DISTURBED AREA
Undisturbed Area

’

’

12
 IN

.
M

IN
.

102

101

100

2 IN. x 2 IN. WOODEN STAKES
PLACES 10 FT ON CENTER

COMPOST FILTER SOCK
BLOWN/PLACED
FILTER MEDIA

COMPOST
FILTER SOCK

2 IN. x 2 IN. WOODEN STAKES
PLACES 10 FT ON CENTER

0'

P.
O

. B
O

X 
62

4
M

EN
DE

N
H

AL
L,

 P
A 

19
35

7
71

7-
64

8-
61

09
w

w
w

.m
ow

er
ye

nv
iro

nm
en

ta
l.c

om

Sheet of

Dsign:

Chkd:

Date:

Proj. Mngr.:

Rev:

PR
O

PO
SE

D 
RO

O
FE

D 
M

AN
U

RE
 S

TA
CK

IN
G

 P
AD

M
IK

E 
BO

LL
IN

G
ER

10
7 

CE
N

TE
R 

RD
Q

U
AR

RY
VI

LL
E,

 P
A 

17
56

6

71
7-

37
1-

68
18

EA
ST

 D
RU

M
O

RE
 T

O
W

N
SH

IP
LA

N
CA

ST
ER

 C
O

U
N

TY

Matthew C. Hood

LMK

MCH

9/28/2026

15

AutoCAD SHX Text
NOTES: Remove topsoil prior to installation of rock construction entrance. Extend rock over full width of entrance. Runoff shall be diverted from roadway to a suitable sediment removal bmp prior to entering rock construction entrance. Mountable berm shall be installed wherever optional culvert pipe is used and proper pipe cover as specified by manufacturer is not otherwise provided. pipe shall be sized appropriately for size of ditch being crossed. Maintenance: rock construction entrance thickness shall be constantly maintained to the specified dimensions by adding rock. A stockpile shall be maintained on site for this purpose. All sediment deposited on paved roadways shall be removed and returned to the construction site immediately. If excessive amounts of sediment are being deposited on roadway, extend length of rock construction entrance by 50 foot increments until condition is alleviated or install wash rack. Washing the roadway or sweeping the deposits into roadway ditches, sewers, culverts, or other drainage courses is not acceptable. 
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STANDARD CONSTRUCTION DETAIL #3-1 ROCK CONSTRUCTION ENTRANCE
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1

AutoCAD SHX Text
NOTES: Sock fabric shall meet standards of table 4.1 of the PA DEP Erosion Control Manual.  compost shall meet the standards of table 4.2 of the PA DEP Erosion Control Manual.  Compost filter sock shall be placed at existing level grade. Both ends of the barrier shall be extended at least 8 feet up slope at 45 degrees to the main barrier alignment. Maximum slope length above any barrier shall not exceed that specified for the size of the sock and the slope of its tributary area. Traffic shall not be permitted to cross compost filter socks. Accumulated sediment shall be removed when it reaches 1/2 the above ground height of the barrier and disposed in the manner described elsewhere in the plan. Compost filter socks shall be inspected weekly and after each runoff event. damaged socks shall be repaired according to manufacturer’s specifications or replaced within 24 hours of s specifications or replaced within 24 hours of inspection. Biodegradable compost filter socks shall be replaced after 6 months; photodegradable socks after 1 year.  Polypropylene socks shall be replaced according to manufacturer’s s recommendations. Upon stabilization of the area tributary to the sock, stakes shall be removed. The sock may be left in place and vegetated or removed. In the latter case, the mesh shall be cut open and the mulch spread as a soil supplement.
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STANDARD CONSTRUCTION DETAIL #4-1 COMPOST FILTER SOCK
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AutoCAD SHX Text
SITE SPECIFIC CONSTRUCTION SPECIFICATIONS GENERAL: 1. A copy of these drawings and specifications, and a copy of the approved erosion control plan shall be on A copy of these drawings and specifications, and a copy of the approved erosion control plan shall be on site during all phases of construction.  2. A pre-construction meeting between Farmer, Contractors (Excavator, Building and Concrete), and Engineer A pre-construction meeting between Farmer, Contractors (Excavator, Building and Concrete), and Engineer shall be required prior to any construction work. 3. Layout, dimensions, and installation procedure should be confirmed with contractor, engineer and land Layout, dimensions, and installation procedure should be confirmed with contractor, engineer and land owner.  4. It is the responsibility of the Contractor to implement all measures necessary to protect work-in-progress It is the responsibility of the Contractor to implement all measures necessary to protect work-in-progress from environmental conditions such as temperature extremes, surface and ground water, frost action, etc. RELATED PLANS: 1. These plans to be used with the structural design for the building prepared by Mowery Environmental LLC. These plans to be used with the structural design for the building prepared by Mowery Environmental LLC. entitled "Roofed Manure Stacking Pad" for Mike Bollinger dated August 28, 2026. POURED IN PLACE CONCRETE: 1. Masonry Blocks or chairs (height as specified in construction details) shall be used to hold floor Masonry Blocks or chairs (height as specified in construction details) shall be used to hold floor reinforcement in place during concrete placement.  Blocks or chairs shall be placed at spacing equal to half the width of the welded wire fabric, or at a maximum spacing of 60" for rebar.  2. All concrete and reinforcing work shall conform to American Concrete Institute's "Standard Building Code All concrete and reinforcing work shall conform to American Concrete Institute's "Standard Building Code Requirements for Reinforced Concrete, (ACI 318-19), and to the Pennsylvania NRCS PA313S Waste Storage Structure Construction Specification. 3. All concrete shall develop a minimum 28-day strength F'c of 4000 psi.  All concrete shall have 3/4 inch All concrete shall develop a minimum 28-day strength F'c of 4000 psi.  All concrete shall have 3/4 inch maximum aggregate size and maximum water-cement ratio of 0.49. Slump shall be 3 to 6 inches (without superplasticizers, if any). Superplasticizers (ASTM C494, Type F or G) may be added to concrete that has a 2 to 4 inch slump, and the slump shall not exceed 7 1/2 inches with the addition of a superplasticizer. 4. All concrete shall be furnished with the proper admixture to obtain 6% +/- 1% of air entrainment. All concrete shall be furnished with the proper admixture to obtain 6% +/- 1% of air entrainment. 5. Concrete is to be mechanically vibrated. Concrete is to be mechanically vibrated. 6. Cure concrete at air temperatures of 40° F to 90° F. Cure concrete at air temperatures of 40° F to 90° F. 7. Procedures for cold weather concreting must be followed when, for more than 3 consecutive days, the Procedures for cold weather concreting must be followed when, for more than 3 consecutive days, the following conditions exist: 1) the average daily air temperature is less than 40 °F and 2) the air temperature is less than 50°F for more than half of any 24 hour period.  All procedures for cold weather concreting must follow ACI 306 and be approved by the engineer. 8. Reinforcing steel to meet ASTM Specifications A-615, latest revision grade 60.  All welded wire fabric shall Reinforcing steel to meet ASTM Specifications A-615, latest revision grade 60.  All welded wire fabric shall meet A-185, latest revision. 9. When connecting two sections of vinyl waterstop, the ends must be heat welded or tied together and When connecting two sections of vinyl waterstop, the ends must be heat welded or tied together and sealed with a watertight caulking. 10. All concrete shall be reinforced with the same steel as shown in similar sections unless specifically All concrete shall be reinforced with the same steel as shown in similar sections unless specifically called out as "not reinforced". 11. Maximum variation from indicated reinforcing bar spacing is 1/12 of indicated spacing. Maximum variation from indicated reinforcing bar spacing is 1/12 of indicated spacing. 12. The following minimum concrete cover shall be provided for reinforcement unless otherwise noted: Where The following minimum concrete cover shall be provided for reinforcement unless otherwise noted: Where cast against earth - 3 inches.   Walls and slabs (exposed to earth or weather) - 1-1/2 inches.  Other - 2 inches. Maximum reduction in cover from formed and exposed surfaces is 1/4 inch, from earth surfaces 1/2 inch. 13. Place concrete in the forms in horizontal lifts of no more than 5 feet when a super plasticizer is Place concrete in the forms in horizontal lifts of no more than 5 feet when a super plasticizer is used, and no more than 2 feet when a super plasticizer is not used.  Do not allow the concrete to drop more than 12 feet when a super plasticizer is used, and no more than 4 feet when a super plasticizer is not used.  Consolidate each lift by vibrating. 14. All concrete must be properly cured using curing compound applied at 1 gallon per 150 square feet.  All concrete must be properly cured using curing compound applied at 1 gallon per 150 square feet.  Curing compound shall meet ASTM C-309 and be sprayed on as soon as the concrete can be walked on (slabs) and immediately after all wall ties are parged both inside and outside (walls).  Wall forms may be taken off 24 hours after the end of the pour if the temperature is above 50° F. Alternative curing methods must be approved by the engineer prior to implementation. STRUCTURAL FILL FOR BUILDING: 1. Remove topsoil and any soft or unsuitable underlying soils prior to structural fill placement. Remove topsoil and any soft or unsuitable underlying soils prior to structural fill placement. 2. The subgrade shall be inspected by the engineer or representative. Proof rolling of cut areas at subgrade The subgrade shall be inspected by the engineer or representative. Proof rolling of cut areas at subgrade elevation may be requested at the engineer's discretion. 3. All imported or on-site materials proposed for structural fill shall be approved by the engineer prior to All imported or on-site materials proposed for structural fill shall be approved by the engineer prior to placement. Material testing or additional quality assurance measures may be required at the engineer's discretion. 4. All structural fill and backfill shall be free of ice, snow, roots, sod, or any other organic matter, rubbish, All structural fill and backfill shall be free of ice, snow, roots, sod, or any other organic matter, rubbish, slag, or other deleterious materials. 5. Rock fragments or broken concrete larger than 6" shall not be incorporated into the structural fill. Rock fragments or broken concrete larger than 6" shall not be incorporated into the structural fill. 6. If soft or unstable subgrade materials are encountered beneath footing excavations, the unsuitable If soft or unstable subgrade materials are encountered beneath footing excavations, the unsuitable materials should be over-excavated and backfilled with AASHTO #57 coarse aggregate or other suitable structural fill derived from on-site or off-site sources approved by the engineer. Compaction of replacement material shall follow requirements (below) for placement and compaction of structural fill. 7. Structural fill shall consist of clean soil classifying as GW, GM, SW, SM, SC, or CL under the Unified Soil Structural fill shall consist of clean soil classifying as GW, GM, SW, SM, SC, or CL under the Unified Soil Classification System (USCS). 8. Compacted structural fill/backfill should be placed in horizontal loose lifts not exceeding 6 inches. Compacted structural fill/backfill should be placed in horizontal loose lifts not exceeding 6 inches. Compact each lift with minimum 3 passes of a vibratory roller. 9. Manure stacking pad compacted structural fill/backfill should be placed in horizontal loose lifts not Manure stacking pad compacted structural fill/backfill should be placed in horizontal loose lifts not exceeding 6 inches. Compact each lift with minimum 3 passes of a vibratory roller where far from poured concrete walls. Vibratory rollers or other heavy equipment shall not be operated near poured walls (within distance equal to current lift's height above bottom of wall). 10. Manure stacking pad compacted structural fill in areas inaccessible by a vibratory roller, or near any Manure stacking pad compacted structural fill in areas inaccessible by a vibratory roller, or near any poured concrete walls (within distance equal to current lift's height above bottom of wall), should be placed in horizontal loose lifts not exceeding 6 inches. Compact thoroughly with a wacker or similarly effective equipment. GUTTERS: 1. Gutter shall be corrosion resistant material of sufficient thickness to prevent flexing between supports. Gutter shall be corrosion resistant material of sufficient thickness to prevent flexing between supports. Aluminum gutters shall have a nominal thickness of (0.027) inches. Aluminum downspouts shall have a nominal thickness of (0.020) inches. Galvanized steel gutters shall have a minimum thickness of (28) gauge. All gutters shall have end caps. 2. Dissimilar metals shall not be in contact with each other. Dissimilar metals shall not be in contact with each other. 3. Downspouts shall be securely fastened at the top and bottom with support brackets and shall have Downspouts shall be securely fastened at the top and bottom with support brackets and shall have intermediate support brackets at a minimum spacing of ten (10) feet where not housed within a protective sleeve. 4. All gutter joints shall be made watertight by use of mastic or caulking. All gutter joints shall be made watertight by use of mastic or caulking. 5. Expansion joints shall be used on straight runs of (40) feet or more and where the gutter system is not Expansion joints shall be used on straight runs of (40) feet or more and where the gutter system is not free floating. If gutters are co-extruded follow the manufacturer's recommendations. 6. Gutters shall have continuous backing with a vertical face. A wedge shaped stringer may be used for Gutters shall have continuous backing with a vertical face. A wedge shaped stringer may be used for support. Rafter ends and fascia boards shall be sound. 7. Hangers shall be located a maximum of 2 feet apart and nailed to fascia boards or roof sheathing at Hangers shall be located a maximum of 2 feet apart and nailed to fascia boards or roof sheathing at rafter locations. 8. Gutters shall be placed below the roof slope line projection with a minimum clearance of 2". Gutters shall be placed below the roof slope line projection with a minimum clearance of 2". 9. Gutter and leader slope shall be a minimum of 1" per 16 feet. Gutter and leader slope shall be a minimum of 1" per 16 feet. 10. When downspout empties onto ground, there shall be an elbow or splash pad. When downspout empties onto ground, there shall be an elbow or splash pad. 11. A protective sleeve of PVC Sch.-40 or steel pipe shall be placed around downspout if exposed to A protective sleeve of PVC Sch.-40 or steel pipe shall be placed around downspout if exposed to machinery traffic or livestock. Sleeve shall be a minimum height of (6) feet.  12. Downspouts shall be 2" x 3" (min) unless otherwise noted. Downspouts shall be 2" x 3" (min) unless otherwise noted. DIVERSION: When grading is finished, apply lime and fertilizer in accordance with soil test recommendations.  If soil test results are not available, apply agricultural liming materials at a rate of 3-4 tons of calcium carbonate equivalent per acre and fertilizer at a rate of 0-200-200 (1,000 pounds of 0-20-20 or equivalent) per acre.  When available, apply the equivalent of 20-25 tons of dry cattle manure.  Finish second seedbed preparation.  Apply starter fertilizer up to 20-60-20 at seeding time. Alfalfa grass mixtures can be seeded using conventional seeding equipment such as a cultipacker, seeder or grain drill on a firm well prepared seedbed in early spring to early May, or in early to mid August.  Seeding made at other dates should include a small grain at the following rate: spring oats @ 64 lbs., or winter wheat @ 90 lbs., or winter rye @ 56 lbs.  The following alfalfa - grass per acre rates are recommended for hay or silage: Alfalfa 10 lb. - Perennial ryegrass 10 lb. - Perennial ryegrass 10 lb. Perennial ryegrass 10 lb. 10 lb. Alfalfa 10 lb. - Reed canarygrass 8 lb. - Reed canarygrass 8 lb. Reed canarygrass 8 lb. 8 lb. Alfalfa 10 lb. - Orchardgrass  3 lb. - Orchardgrass  3 lb. Orchardgrass  3 lb. 3 lb. Other seeds may be recommended in the current Agronomy Guide. Perennial tall growing cool season grasses play an important part in agriculture as feed for livestock when grown alone or in mixtures with legumes, and for soil and water conservation. PERENNIAL RYEGRASS - A highly palatable moderately tall bunch grass with no creeping habit of growth.  Use forage types as Reveille, Grimalda, or Bison 61. ORCHARDGRASS - Tall growing high yielding bunchgrass that attains more summer growth then other grasses under an intensive system of cutting management.  Later maturing varieties such as Pennlate and Orion are most satisfactory to grow with alfalfa for hay or silage. ALFALFA - Choose high yielding varieties with tolerance or resistance to problem diseases and insects.  Be sure seed is properly inoculated.  Maintain high levels of phosphorous and potassium for high crop yields and long lived alfalfa stand. 
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NOTE Footer may be poured on native soil when there is 3" clean stone under slab and 5' wide x 2" thick channels of clean stone are placed under footer every 40'.
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FOOTER DRAIN AND OUTLET

AutoCAD SHX Text
NOT TO SCALE

AutoCAD SHX Text
OPERATION AND MAINTENANCE PLAN MANURE STACKING STRUCTURE: 1. Scrape loose manure on apron into stacking structure. Scrape loose manure on apron into stacking structure. 2. Remove manure from structure and land apply according to the Farm's manure management plan. Remove manure from structure and land apply according to the Farm's manure management plan. 3. Verify that rainwater is not entering the facility.  Regrade areas to divert runoff around the structure if Verify that rainwater is not entering the facility.  Regrade areas to divert runoff around the structure if needed. 4. Inspect roof for corrosion and leaks.  If leaks or unsound members are discovered, they shall be repaired.  Inspect roof for corrosion and leaks.  If leaks or unsound members are discovered, they shall be repaired.  5. Inspect all structural members including concrete walls, posts, beams, bracing etc.  If any damage is found Inspect all structural members including concrete walls, posts, beams, bracing etc.  If any damage is found it shall be repaired immediately. 6. Repair or replace worm, damaged or missing components immediately. Repair or replace worm, damaged or missing components immediately. GUTTERS AND UNDERGROUND OUTLETS: 1. After major storm events, check outlet pipes for sediment accumulation and debris.  Remove sediment and After major storm events, check outlet pipes for sediment accumulation and debris.  Remove sediment and debris immediately. 2. Quarterly - Inspect gutters, downspouts, inlets and outlets of pipes for damage.  Repair or replace as Quarterly - Inspect gutters, downspouts, inlets and outlets of pipes for damage.  Repair or replace as necessary. LINED OUTLET: 1. Regular inspection of the lined outlet, especially following heavy rains or large flow events. Promptly repair Regular inspection of the lined outlet, especially following heavy rains or large flow events. Promptly repair damages and remove sediment deposits to maintain capacity of the lined outlet. 2. Control noxious weeds in the lined outlet. Control noxious weeds in the lined outlet. 3. Avoid areas where forbs have been established in the adjacent planted areas when applying herbicides. Avoid areas where forbs have been established in the adjacent planted areas when applying herbicides. 4. Avoid crossing the lined outlet with heavy equipment.  Avoid crossing the lined outlet with heavy equipment.  ACCESS ROAD: 1. Inspect the access road at least annually. Replace surfacing stone as needed to repair soft spots or Inspect the access road at least annually. Replace surfacing stone as needed to repair soft spots or rutting. 2. Maintain cross-grade on access road.  Maintain cross-grade on access road.  DIVERSION 1. Inspect frequently, especially after every major storm event. Repair damage immediately. Inspect frequently, especially after every major storm event. Repair damage immediately. 2. Check diversion for sediment accumulation and debris.  Remove sediment and debris immediately to maintain capacity.  Check diversion for sediment accumulation and debris.  Remove sediment and debris immediately to maintain capacity.  When sediment reaches half of the depth of the diversion it must be removed and the cross section reestablished. 3. Inspect diversion for erosion.  If present, repair and reseed immediately. Inspect diversion for erosion.  If present, repair and reseed immediately. 4. Maintain cross-section, re-shape as needed to prevent edge from wearing down. Maintain cross-section, re-shape as needed to prevent edge from wearing down. 5. The Grass on the diversion should not be allowed to go to seed. It should be mowed when normal hay cutting in The Grass on the diversion should not be allowed to go to seed. It should be mowed when normal hay cutting in made on hay fields. The cutting should be removed for hay or spread cut crass to prevent clumping. When possible delay first cutting until after ground nesting birds have hatched, typically August 15. Never mow shorter than 3 to 4 inches. 6. Top dress diversion annually according to soil test or apply 60-60-60 (600lbs. of 10-10-10 or equivalent) per acre Top dress diversion annually according to soil test or apply 60-60-60 (600lbs. of 10-10-10 or equivalent) per acre during the growing season. Check lime requirements every 5 years; apply agricultural-grade limestone as needed.

AutoCAD SHX Text
CONCRETE TESTING PROTOCOL: : The concrete contrator is responsible for retaining a third-party testing firm to test slump, air entrainment, and temperature on site, and prepare cylinders for strength testing during the pours noted above (at minimum) to ensure that the concrete meets specifications. Testing requirements may be modified at the engineer's discretion. All test results shall be given to the engineer of record or his representative. 1. The concrete design mix shall be presented to the engineer of record or his representative 3 days The concrete design mix shall be presented to the engineer of record or his representative 3 days prior to any pour. 2. The PA313S Construction Specification shall be supplied to the concrete supplier. The PA313S Construction Specification shall be supplied to the concrete supplier. 3. Each truck supplying concrete shall have a batch ticket identifying the site, design mix, maximum Each truck supplying concrete shall have a batch ticket identifying the site, design mix, maximum amount of water that may be added on site, and the time the truck left the batch plant. 4. Slump: of the concrete shall be tested (1) time for 50 cubic yards of concrete poured. The concrete Slump: of the concrete shall be tested (1) time for 50 cubic yards of concrete poured. The concrete from this truck shall not be placed until the slump test is completed and the concrete is determined to meet slump requirements. 5. Cylinders: (4) Cylinders shall be made for every 100 cubic yards of concrete poured, or a minimum of Cylinders: (4) Cylinders shall be made for every 100 cubic yards of concrete poured, or a minimum of (4) cylinders shall be made for every pour. (2) of these cylinders shall be broken at 7 days following the pour and the remaining (2) cylinders shall be broken at 28 days following the pour. Cylinders MUST be stored according to ASTM C31 and be transported to the testing facility within 48 hours. 6. Air entrainment: of the concrete shall be tested (1) time for every 50 cubic yards of concrete poured Air entrainment: of the concrete shall be tested (1) time for every 50 cubic yards of concrete poured or a minimum of (1) time for each pour. 7. Temperature: of the concrete shall be tested (1) time for every 50 cubic yards of concrete poured or Temperature: of the concrete shall be tested (1) time for every 50 cubic yards of concrete poured or a minimum of (1) time for each pour. 8. Concrete that has been mixed for greater than 90 minutes and showing signs of active hydration Concrete that has been mixed for greater than 90 minutes and showing signs of active hydration including a decrease in slump, a rise in temperature, or a change in workability, shall not be used.

AutoCAD SHX Text
QUALITY ASSURANCE PLAN 1. Pre Construction Meeting - A meeting between concrete and excavation contractors, engineer, and Pre Construction Meeting - A meeting between concrete and excavation contractors, engineer, and landowner must be scheduled and held prior to beginning construction.  2. The engineer must be contacted at the following project milestones. If the engineer is not contacted for The engineer must be contacted at the following project milestones. If the engineer is not contacted for inspections as indicated, Mowery Environmental, LLC may not be able to certify the proposed practices. Project Milestone Notification Requirement Notification Requirement Installation of Footers* 48 hours prior concrete pour 48 hours prior concrete pour Installation of Walls* 48 hours prior to concrete pour 48 hours prior to concrete pour Installation of Floor 48 hours prior to concrete pour 48 hours prior to concrete pour Installation of Roof Structure 48 hours prior to setting trusses 48 hours prior to setting trusses Installation of Diversion 48 hours prior to installing staples and matting 48 hours prior to installing staples and matting Installation of Slatted Crossing 48 hours prior to installation 48 hours prior to installation Installation of Culvert 48 hours prior to excavation 48 hours prior to excavation Installation of Rock Apron 48 hours prior to installation 48 hours prior to installation Final Inspection 48 hours prior to completion 48 hours prior to completion Mowery Environmental Contacts: Adam Mowery, Managing Member  Phone: 717-648-6109 Phone: 717-648-6109 Matthew Hood, Project Engineer   Phone: 908-455-6062 Phone: 908-455-6062 Liz Killian, Engineering Technician  Phone: 717-580-1751Phone: 717-580-1751
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OPERATION AND MAINTENANCE PLAN Responsible Party for Operation and Maintenance: Landowner 1. All maintenance and repair activities shall be documented in a written report and shall retain the All maintenance and repair activities shall be documented in a written report and shall retain the records for at least five (5) years.  These records shall be submitted to the Township if requested. 2. The responsible party's information shall be kept on file with the Township.  In the event of a The responsible party's information shall be kept on file with the Township.  In the event of a change, new information shall be submitted to the Township within twenty (2) working days of the change. 3. BMPs should be inspected quarterly and after any major storm event. A major storm event is BMPs should be inspected quarterly and after any major storm event. A major storm event is defined as greater than or equal to 3.10 inches of rainfall in a period of 24 hours (2-year, 24-hour storm). 4. Stormwater BMPs shall be inspected annually for the first 5 years, once every 3 years Stormwater BMPs shall be inspected annually for the first 5 years, once every 3 years thereafter,  during or immediately after the cessation of a 10-year or greater storm and as specified in the O&M agreement.  If possible, inspections shall be made during wet weather to ensure that the facility is maintaining desirable retention times. In addition to regularly scheduled inspections, deficiencies should be noted during any visit by maintenance personnel. An important purpose of inspections is to ascertain the operational condition and safety of the facility. 5. Erosion caused by discharges from the BMPs within the site shall be repaired and stabilized. Erosion caused by discharges from the BMPs within the site shall be repaired and stabilized. Infiltration Bed: : 1. Infiltration beds, inlets, leaf strainers, and cleanouts shall be inspected and cleaned at least Infiltration beds, inlets, leaf strainers, and cleanouts shall be inspected and cleaned at least quarterly.  Any trash debris and/or sediment should be immediately removed and properly disposed of. 2. Observations shall be made to determine the length of time needed for the bed to drain.  Observations shall be made to determine the length of time needed for the bed to drain.  3. If the system appears to be failing (water remaining in trench after 48 hours, sinkholes, If the system appears to be failing (water remaining in trench after 48 hours, sinkholes, overflowing water), the design engineer shall be contacted to determine the cause of the failure and coordinate corrective action such as repair or replacement of the infiltration bed. SEQUENCE OF BMP INSTALLATION Infiltration Bed: 1. Excavate the infiltration bed to the design dimensions.  Trim tree roots flush with the sides to Excavate the infiltration bed to the design dimensions.  Trim tree roots flush with the sides to prevent damage to the geotextile.  The bottom of the trench should be protected from compaction and only tracked equipment (4 psi or less) may be operated within the footprint of the facility.  The bottom and side walls shall be scarified with suitable equipment.  Bed bottom should be at level grade. 2. Geotextile and aggregate should be placed immediately after approval of subgrade preparation Geotextile and aggregate should be placed immediately after approval of subgrade preparation and structures. 2.1. Geotextile should be placed in accordance with manufacturer's standards and Geotextile should be placed in accordance with manufacturer's standards and recommendations. Adjacent strips of geotextile should overlap a minimum of 12 inches.  2.2. Clean washed aggregate should be placed in the bed in maximum 8-inch lifts. Each layer Clean washed aggregate should be placed in the bed in maximum 8-inch lifts. Each layer should be lightly compacted from the sides as much as possible. 2.3. Care should be exercised to prevent native soils or fill soils from mixing with the aggregate.  Care should be exercised to prevent native soils or fill soils from mixing with the aggregate.  Contaminated aggregate shall be removed. 3. Following aggregate placement, fabric shall be folded over the aggregate (maintain the minimum Following aggregate placement, fabric shall be folded over the aggregate (maintain the minimum 12-inch overlap) and the desired fill soil or subbase shall be placed.
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1.125"

4" Ø PIPE

2"
MIN.

2 3 D
IA

.
M

IN
.

PIPE DIAMETER

SUITABLE BACKFILL MATERIAL PLACED
IN COMPACTED LIFTS. NO LARGE ROCKS.
4" LIFTS FOR COHESIVE MATERIAL
8" LIFTS FOR OTHER MATERIAL

TRENCH WIDTH

CLEAN STONE

6" MIN.  2A MODIFIED STONE OR
TOPSOIL, AS SHOWN ON PLAN VIEW

ELBOWS

DOWNSPOUT HANGERS
(SPACE @ 10'-0" C.C. MAX)

NORTH WEST DOWNSPOUT

GUTTER

PROVIDE
GUTTER GUARD

SPLASH PAD PROPOSED DIVERSION

3"x4" DOWNSPOUT

 6" OGEE

PROVIDE
POSITIVE
DRAINAGE

6" PVC PIPE TO
INFILTRATION BED

ELBOW

3"x4" DOWNSPOUTSTRUCTURE

ELBOWS
DOWNSPOUT HANGERS
(SPACE @ 10'-0" C.C. MAX.)

6" GUTTER, SLOPE 1
16 INCH/FOOT

6"
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NOTES: : 1. Use 1/4" dia. stainless steel Use 1/4" dia. stainless steel frame and center bars. 2. 1.125" spacing between bars. 1.125" spacing between bars. 3. 1/8" x 3/4" steel strap size.   1/8" x 3/4" steel strap size.   4. 1/4" x 1 " bolt size. 1/4" x 1 " bolt size. 14" bolt size. 5. Drainage Solutions Inc. Animal Drainage Solutions Inc. Animal Guard item No. AGSS04 6. Alternative is item No. AGP04Alternative is item No. AGP04
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RT

AtW
Al

(0% SLOPE)

SECTION A-A

SECTION B-B

Pd
AiW

(0% SLOPE)

PLAN VIEW

Al

Pd

A A

GEOTEXTILE

GEOTEXTILE

RIPRAP APRON
OUTLET
NUMBER

PIPE Ø
(Pd)

RIPRAP
SIZE

THICK
(Rt)

LENGTH
(Al)

INITIAL
WIDTH
(Aiw)

TERMINAL
WIDTH
(Atw)

FES-1 12" R-4 1'-6" 6'-0" 3'-0" 9'-0"

2 6 R-3 0'-9" 0'-3" 1'-6" 4'-6"

1/2 Pd

B
B

3'12'

1' Original Grade

4:1 OR
FLATTER

3:1 OR
FLATTER

4'

12" 29"

DIA.

TOE-PLATE
EXTENSION
(OPTIONAL)

2"

W

L

B
DIA

18"
24"

15"

H

8"

A A
30"
36"

A

7.5"
7.5"

6.5"
6.5"

7.5"
7.5"

B

15"
18"

10"
10"

22"
25"

H
6.5"

8.6"
8.6"

6.5"
6.5"
6.5"

L
25"

58"
58"

25"
32"
36"

W

63"
63"

29"
35"
45"
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Diversion

Diversion

4:1 MAX.

5" THICK (MIN.)
CONCRETE SLATS

4:1 (MAX.) 4:1 (MAX.)

3:1

3:1

3:1

4:1 MAX.

SECTION A-A

PLAN VIEW

3:1

SLOPE PROTECTION
(NAG-S150 EROSION
CONTROL BLANKET)

4' x 12' CONCRETE SLAT

PROVIDE A MINIMUM OF ONE SLAT UP THE
DIVERSION BANK OR EXTEND SLATS TO TOP OF
EXISTING BANK

3" AASHTO #57 STONE
PLACED UNDER SLATS

INSTALLED TOP OF SLAT
ELEVATION TO BE RECESSED
SLIGHTLY BELOW STREAM BOTTOM

DIVERSION BANK

12"

12"

PROPOSED
STONE ACCESS

ROAD

PROPOSED
STONE ACCESS

ROAD

GAPS AND OPENINGS IN SLATS
TO BE FILLED WITH #8 STONE

PROPOSED
STONE ACCESS ROAD

NON-WOVEN
GEOTEXTILE

6" AASHTO #3 STONE

NON-WOVEN
GEOTEXTILE

R-3
R-4

6
12

3
6

2
3

GRADED RIP-RAP MAX. AVG. MIN.
NCSA # FOR SIZE IN INCHES

ROCK GRADATION TABLE

SECTION B-B

18
"

12" 5" PRE-CAST
CONCRETE SLAT

3" BASE STONE

EXTERIOR
FRAME STONE

2" 2A MODIFIED STONE

AutoCAD SHX Text
NOTES: : 1. Remove mud and organic material. Excavate Remove mud and organic material. Excavate banks on a 4:1 maximum slope. 2. Material stockpiles must be controlled with a Material stockpiles must be controlled with a silt sock downslope of the stockpile. 3. Stone shall be keyed into the diversion bank Stone shall be keyed into the diversion bank and bed. A. Agricultural crossings and ramps must be Agricultural crossings and ramps must be keyed into the diversion bank(s) or bed which may be accomplished by trenching or by machine weight running on the stone fill. B. Interior stone for crossings and ramps shall Interior stone for crossings and ramps shall be of a diameter to fill the voids. C. Exterior frame stone for crossings and Exterior frame stone for crossings and ramps shall be of sufficient diameter to resist transport by normal high flows and require deeper keying into the diversion bank or bed. 5. Place each lift of stone on entrance slopes Place each lift of stone on entrance slopes and drive over it 3 times with equipment. 6. Ensure the top of slat is recessed slightly Ensure the top of slat is recessed slightly below the natural stream bottom. 7. Set R-4 rock in on side slopes for protection Set R-4 rock in on side slopes for protection or provide erosion control matting 8. Fencing to be installed per NRCS Fence Fencing to be installed per NRCS Fence specification 382. Potential supplier for concrete slats: Keystone Concrete Products (717-355-2361)
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FLOOR PLAN
SCALE: 3/16" = 1'-0" 1

108'-0"

5
2

'-0
"

38'-8"

12'-0"

8"

12'-0"

8"

12'-0"

8"

12'-0"

8"

1
2

'-8
"

3
8

'-8
"

8
"

EXTERIOR WALLS: 8"THK. TO 6'H. A.F.F.

INTERIOR WALLS: 8"THK. TO 4'H. A.F.F.
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0.148x3 14" NAIL TYP.

3
/4

"
3
/4

"

4
 E

Q
.

S
PA

C
ES

1
 3

/4
"

1
 3

/4
"

8
 S

PA
.

@
 1

 1 4
"

2x4 SPF NAILING BLK.

4-PLY 2x6 GLU-LAM POST

2x12 HEADER

HEADER CONNECTION DTL.
SCALE: 3/4" = 1'-0"

0.148x3 14" NAIL TYP.

3
/4

"
3

/4
"

4
 E

Q
.

S
PA

C
ES

1
 3

/4
"

1
 3

/4
"2x4 SPF NAILING BLK.

2x12 HEADER

4-PLY 2x6 GLU-LAM POST

8
 S

PA
.

@
 1

 1 4
"

HEADER CONNECTION DTL.
SCALE: 3/4" = 1'-0"

FREESTALL EAVE FRAME & BRACE CONNECTION DETAIL
SCALE: 3/4" = 1'-0"

 PLY OF 2x12
 HEADER

2x6 (#2 SYP) BRACE

TRUSSES 4' O.C.
POST EXTENDING TO TOP

OF BOTTOM TRUSS CHORD

12
12

3
'-0

"1 
1/
2" 1 1/2"

4-PLY 2x6 GLU-LAM POST

4'-0"

8'-0"

ATTACH 2x6 TRUSS BLOCK
TO EACH HEADER w/ (4)
0.131 GUN NAILS

2x6x12"L. BLOCKING
(TYP.)

ATTACH TRUSS TO BLOCK w/
(7) 0.131 GUN NAILSNOTCH TOP OF POST &

ATTACH TRUSS TO POST w/
(7) 0.131 GUN NAILS

RUN KNEE BRACE BESIDE
POST & TRUSS

2x4x13 12"L BEARING BLOCK
w/ TWENTY-THREE(23) 16d
GALV. NAILS

(10) 0.131x31
4" NAILS

PRE-ENGINEERED
WD TRUSS 4'-0" O.C.

4-PLY 2x6 GLU-LAM
POSTS 8" O.C.

3
'-9

"

45°

(14)0.131x31
4" NAILS

2x6x10'L. (SYP#1)
KNEE BRACE

8'-0" O.C.

2x4x13 12" NAILING BLOCK

2x6 Y-BRACE BLOCKING

(10) 0.131x31
4" NAILS
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BUILDING SECTION
SCALE: 1/4" = 1'-0" A

8"THK. MANURE STORAGE WALLS
& FOOTINGS (SEE DETAIL 2/3)

4-PLY 2x6 GLU-LAM POSTS 8'O.C

(2) 2x12 (MSR) HEADERS

2x6x10'L. WD. KNEE BRACES 8'O.C.

29-GA. PNTD. STL. SIDING
(BY OWNER)

2x4 WD. GIRTS 24"O.C.

PRE-ENGINEERED WD. TRUSSES 48"O.C.

2x4 WD. PURLINS 24"O.C.

29-GA. PNTD. STL. ROOFING
w/ DOUBLE BUBBLE INSUL. BELOW

12
4

5"THK. 4,000-PSI CONC. w/
6x6 6-GA. WWF REINF.

SWP46 GL STURDI-WALL BRACKETS
(OR EQUAL)

2'-0" 52'-0" 2'-0"

VENTED RIDGE CAP

4321 KNEE BRACE DETAIL
SCALE: 1/2 = 1'-0"

1
2

'-0
"

6
'-0

"
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"
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1
'-0

"

2'-0" 8" 1'-0"

3'-8"

(4)#4 BARS,
CONT. 3

"C
LR

.

4"Ø PERFORATED SCH.40 OR HEAVY DUTY CPT PIPE w/
6"OF CRUSHED STONE UNDER BASE

#4 BARS
30"O.C.

8
'-0

"

2
'-0

"M
IN

.
6
'-0

"

8'HIGH RETAINING WALL DETAIL
SCALE: 1/2" = 1'-0"

V
A
R
IE

S
U
P 

TO
 4

'H
.

#5 BARS, HORIZONTAL, 18"O.C.

WATERSTOP

#5 BARS, VERTICAL, 15"O.C.

4" CLR.

1
'-0

"

1'-0" 8" 1'-0"

2'-8"

(3)#4 BARS,
CONT.

3
"C

LR
.

#4  TIES
36"O.C.

6
'-0

"

2
'-0

"M
IN

.
4

'-0
"

6'HIGH INTERIOR WALL DETAIL
SCALE: 1/2" = 1'-0"

#5 BARS 18"O.C. EACH WAY
CENTERED IN WALL

WATERSTOP
BOTH SIDES

X X X X X X X X X X X X X X XX

4"THK. CLEAN STONE

(6-GA.)W2.9xW2.9 6"x6" W.W.F.
ON SUPPORT CHAIRS @ 48'O.C.E.W.
CUT HALF OF THE STEEL (AT SAWCUT)

5"THK. CONCRETE
1" SAW CUT CONTROL JOINTS
CUT WITHIN 6-12 HOURS
SEAL WITH SIKA-FLEX 1A OR EQ.

NOTE: SPACE CONTROL JOINTS AT A
MAXIMUM OF 30' ON CENTER EACH WAY.
SEE DIMENSIONS ON PIT PLAN

SLAB & CONTROL JOINT DTL.
SCALE: 1/2" = 1'-0"

CAST-IN-PLACE VERTICAL WALL JOINT
LOCATE AT FLOOR CONTROL JOINT LOCATIONS

6"VINYL WATERSTOP W. 2 #3 REBAR SUPPORT

2"

1
"

1. ON FORMS ATTACH 1" CHAMFER ON BOTH SIDES.  LOCATE BETWEEN FORM TIES.
2. CUT 50% OF HORIZONTAL STEEL.
3. INSTALL 6" VINYL WATERSTOP.  CONNECT AT BOTTOM & SUPPORT w/ (2)#3 BARS

NOTE: ALIGN WALL CONTROL JOINTS WITH SLAB JOINTS AT A MAXIMUM OF 30' ON CENTER .

WALL CONTROL JOINT PLAN DTL.
SCALE: 1/2" = 1'-0"
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FOUNDATION PLAN
SCALE: 3/16" = 1'-0" 1

108'-0"

5
2

'-0
"

38'-8"

8"

12'-0"

8"

12'-0"

8"

12'-0"

8"

1
2

'-8
"

3
8

'-8
"

8
"

12'-0"

5432

5"THK. 4,000-PSI CONC. APRON
w/ 6x6 6-GA. WWF
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LATERAL BRACE END LAP
SCALE: 1" = 1'-0"

1"

1"

BOTTOM TRUSS
CHORD

LATERAL BRACE OVERLAP
1"MIN. FROM CENTERLINE

 OF NAIL, TYP.

2x4 #2 SPF LATERAL BRACE,
FLAT, FASTEN TO BOTTOM

 TRUSS CHORD w/
(2)16d NAILS, EA. TRUSS

X-BRACE DTL. ACROSS 4 TRUSSES
SCALE: 1/4" = 1'-0"

CEILING LINE

ROOF LINE

BOTTOM TRUSS CHORD

2x4 TRUSS WEBS

2x4 X-BRACE, FASTEN TO
TRUSS w/ (2)16d NAILS

TOP CTRUSS CHORD

2x4 LATERAL WEB BRACING
(QTY. & LOCATION BY

TRUSS MFG.)

4'-0"4'-0"4'-0"

4'-0" 4'-0" 4'-0"

AT EAVE OF BLDG. & ALL
TRUSSES FASTEN TO BOTTOM

CHORD w/ (2)16d NAILS

LATERAL BRACING

LATERAL BRACING

NOTE:
ALL BRACING SHOWN IS
ON THE TOP OF THE
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STRUCTURAL DESIGN NOTES

PER PA CODE SECTION 403.1 (4) AND 103, THIS BUILDING CLASSIFIES AS AN AGRICULTURAL
BUILDING AND IS EXEMPT FROM THE UCC

THESE NOTES ARE NOT INTENDED TO REPLACE ANY SPECIFICATIONS.  SHOULD THE
INFORMATION SHOWN IN THE DRAWINGS OR NOTES CONFLICT WITH ANY SPECIFICATION,
CONTACT THE ENGINEER FOR CLARIFICATION.

FOLLOW ALL APPLICABLE FEDERAL, STATE & MUNICIPAL REGULATIONS DURING CONSTRUCTION.

ALL DIMENSIONS SHOWN ARE HORIZONTAL OR VERTICAL EXCEPT AS NOTED.

DESIGN IS IN ACCORDANCE WITH THE 2021 EDITION OF THE INTERNATIONAL BUILDING CODE.

LOADING NOTES:

RISK CATEGORY: 1
DEAD LOADS
ROOF: 10PSF
LIVE LOADS:
ROOF: 30PSF

SNOW LOADS:
GROUND SNOW LOAD (Pg): 35
SNOW IMPORTANCE FACTOR (I): 0.8
SNOW EXPOSURE FACTOR (Ce): 1.0
SNOW THERMAL FACTOR (Cf): 1.2

WIND LOADS:
ULTIMATE WIND SPEED (V): 105
WIND EXPOSURE CATEGORY: C

FOUNDATION NOTES:

REMOVE ALL ORGANIC MATERIAL, EXCESSIVELY SOFT OR LOOSE SOIL, ASPHALT, CONCRETE
OR OTHER DEBRIS WITHIN THE LIMITS OF THE FOUNDATION.

USE ON-SITE GRANULAR SOILS FOR FILL.  PLACE FILL IN LIFTS NOT EXCEEDING 6" IN LOOSE
THICKNESS AND COMPACT TO 95% MAXIMUM DRY DENSITY PER ASTM D-1557, STANDARD
PROCTOR TEST.

FOUNDATIONS ARE DESIGNED BASED ON THE PRESUMPTIVE ALLOWABLE BEARING PRESSURE
OF 3,000-PSF.

GENERAL CONTRACTOR (GC) TO PAY FOR SOIL TEST TO VERIFY CAPACITY AND TO PAY FOR
ANY REDESIGN REQUIRED.

CONCRETE NOTES:

USE CONCRETE WITH A COMPRESSIVE STRENGTH OF 4,000-PSI AT 28 DAYS.

USE ASTM-A615 GRADE 60 REINFORCEMENT

CONCRETE IS DESIGNED IN ACCORDANCE WITH ACI 318-19

WOOD NOTES:

ALL TIMBER IS DESIGNED IN ACCORDANCE WITH THE 2018 EDITION OF THE NDS USING
ALLOWABLE STRESS METHODS.

USE #2 SPF FOR ALL DIMENSIONAL LUMBER MEMBERS, UNLESS NOTED OTHERWISE.

USE SYP MSR HEADERS WHERE INDICATED, MINIMUM PROPERTIES:
FB=2400, E=2,000,000 PSI

USE GLU-LAM POSTS WITH THE FOLLOWING MINIMUM PROPERTIES:
FB=1900 PSI, FC=2150 PSI, E=1,900,000 PSI 4-PLY 2x8 - 5 14"x7"  ON SIDE WALLS
FB=1900 PSI, FC=2150 PSI, E=1,900,000 PSI 4-PLY 2x6 - 5 14"x5 14"  ON GABLES

USE LVL HEADERS WHERE INDICATED, MINIMUM PROPERTIES:
FB=1500PSI, E=2,000,000 PSI

DESIGN, MANUFACTURE & ERECT PRE-ENGINEERED WOOD TRUSSES IN ACCORDANCE WITH THE
NDS FOR METAL PLATE CONNECTED WOOD TRUSSES CONSTRUCTION BY TRUSS PLATE
INSTITUTE.  GENERAL CONTRACTOR (GC) TO PROVIDE SEALED BRACING PLAN SHOWING ALL
TEMPORARY AND PERMANENT BRACING FOR REVIEW PRIOR TO CONSTRUCTION.

PROVIDE PRESSURE TREATED WOOD THAT IS TREATED IN ACCORDANCE WITH AWPA
STANDARDS.

USE WOOD TREATED WITH 0.60 PCF CHROMATED COPPER ARSENATE (CCA) OR EQUIVALENT.

USE HOT DIP GALVANIZED OR STAINLESS STEEL CONNECTORS ON PRESSURE TREATED
LUMBER.

JOHN F. RUFF, JR.

PROFESSIONAL

REGISTERED

ENGINEER
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Project Name: Mike Bollinger Manure Storage

General Description: Construction of agricultural best management
practices, including a concrete waste storage/stacking
pad, underground outlet, hoop building/roof, roof
runoff structure with gutters and downspouts, concrete
heavy-use-area apron, obstruction removal, structure
for water control, access road, and stone infiltration
trench.

Project Locality Construction of agricultural b

Awarding Agency: Alliance for the Chesapeake Bay

Contract Award Date: 1/1/2026

Serial Number: 26-08941

Project Classification: Building/Highway

Determination Date: 10/8/2026

Assigned Field Office: Harrisburg

Field Office Phone Number: (717)787-4763

Toll Free Phone Number: (800)932-0665

Project County: Lancaster County

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 10/9/2026 Page 1 of 6



Project: 26-08941 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 6/30/2025 $41.50 $29.86 $71.36

Asbestos & Insulation Workers 6/29/2026 $43.50 $31.11 $74.61

Boilermaker (Commercial, Institutional, and Minor
Repair Work)

3/1/2026 $41.34 $19.23 $60.57

Boilermakers 1/1/2026 $58.00 $36.57 $94.57

Bricklayers, Stone Masons, Pointers, Caulkers,
Cleaners

5/3/2026 $40.49 $21.51 $62.00

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2026 $36.84 $22.69 $59.53

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2027 $36.84 $24.94 $61.78

Cement Finishers & Plasterers 5/3/2026 $34.23 $22.27 $56.50

Cement Finishers & Plasterers 5/3/2027 $33.49 $25.01 $58.50

Cement Masons 5/1/2025 $36.00 $21.30 $57.30

Dockbuilder, Pile Drivers 5/1/2026 $56.98 $37.99 $94.97

Dockbuilder/Pile Driver Diver 5/1/2026 $66.54 $41.74 $108.28

Dockbuilder/pile driver tender 5/1/2026 $56.98 $37.99 $94.97

Drywall Finisher 5/1/2026 $33.02 $24.00 $57.02

Electricians 9/1/2025 $46.02 $28.39 $74.41

Electricians 8/31/2026 $48.02 $29.46 $77.48

Elevator Constructor 1/1/2025 $63.40 $40.03 $103.43

Elevator Constructor 1/1/2026 $61.26 $45.78 $107.04

Floor Coverer 5/1/2025 $37.78 $19.80 $57.58

Floor Coverer 5/1/2026 $38.59 $20.61 $59.20

Glazier 5/1/2024 $32.46 $20.93 $53.39

Glazier 5/1/2026 $34.05 $22.34 $56.39

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2025 $38.76 $33.38 $72.14

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2026 $40.51 $33.88 $74.39

Laborers (Class 01 - See notes) 5/1/2026 $28.06 $19.08 $47.14

Laborers (Class 02 - See notes) 5/1/2026 $30.06 $19.08 $49.14

Laborers (Class 03 - See notes) 5/1/2026 $32.06 $19.08 $51.14

Laborers (Class 04 - See notes) 5/1/2026 $33.56 $19.08 $52.64

Laborers (Class 05 - See notes) 5/1/2026 $34.06 $19.08 $53.14

Laborers (Class 06 - See notes) 5/1/2026 $30.06 $19.08 $49.14

Marble Mason 5/1/2025 $37.20 $19.24 $56.44

Marble Mason 5/1/2026 $39.15 $19.24 $58.39

Millwright 6/1/2025 $43.00 $22.95 $65.95

Millwright 6/1/2026 $44.97 $22.95 $67.92

Operators (Building, Class 01 - See Notes) 5/1/2025 $44.89 $30.92 $75.81

Operators (Building, Class 01 - See Notes) 5/1/2026 $46.05 $31.76 $77.81

Operators (Building, Class 01A - See Notes) 5/1/2025 $47.14 $31.58 $78.72

Operators (Building, Class 01A - See Notes) 5/1/2026 $48.30 $32.42 $80.72

Operators (Building, Class 02 - See Notes) 5/1/2025 $44.61 $30.83 $75.44

Operators (Building, Class 02 - See Notes) 5/1/2026 $45.77 $31.67 $77.44
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Project: 26-08941 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators (Building, Class 02A - See Notes) 5/1/2025 $46.86 $31.50 $78.36

Operators (Building, Class 02A - See Notes) 5/1/2026 $48.02 $32.34 $80.36

Operators (Building, Class 03 - See Notes) 5/1/2025 $41.88 $30.03 $71.91

Operators (Building, Class 03 - See Notes) 5/1/2026 $43.04 $30.87 $73.91

Operators (Building, Class 04 - See Notes) 5/1/2025 $40.74 $29.70 $70.44

Operators (Building, Class 04 - See Notes) 5/1/2026 $41.90 $30.54 $72.44

Operators (Building, Class 05 - See Notes) 5/1/2025 $40.30 $29.56 $69.86

Operators (Building, Class 05 - See Notes) 5/1/2026 $41.45 $30.41 $71.86

Operators (Building, Class 06 - See Notes) 5/1/2025 $39.42 $29.30 $68.72

Operators (Building, Class 06 - See Notes) 5/1/2026 $40.58 $30.14 $70.72

Operators (Building, Class 07A- See Notes) 5/1/2025 $54.56 $35.21 $89.77

Operators (Building, Class 07A- See Notes) 5/1/2026 $56.03 $36.14 $92.17

Operators (Building, Class 07B- See Notes) 5/1/2025 $54.22 $35.10 $89.32

Operators (Building, Class 07B- See Notes) 5/1/2026 $55.69 $36.03 $91.72

Painters Class 1 (see notes) 5/1/2025 $28.42 $18.36 $46.78

Painters Class 1 (see notes) 5/1/2026 $29.70 $18.78 $48.48

Painters - Line Stripping 12/1/2024 $44.12 $27.91 $72.03

Painters - Line Stripping 12/1/2025 $45.12 $29.41 $74.53

Painters Class 2 (see notes) 5/1/2020 $27.43 $15.99 $43.42

Painters Class 3 (see notes) 5/1/2020 $33.18 $15.99 $49.17

Piledrivers 5/1/2021 $43.73 $37.99 $81.72

Plasterers 5/1/2024 $32.93 $21.08 $54.01

Plasterers 5/1/2025 $34.68 $21.23 $55.91

Plumber/Pipefitter 5/1/2025 $45.30 $29.91 $75.21

Plumber/Pipefitter 5/1/2026 $48.30 $30.66 $78.96

Roofers (Composition) 5/1/2025 $46.03 $34.77 $80.80

Roofers (Composition) 5/1/2026 $47.53 $35.22 $82.75

Roofers (Shingle) 5/1/2024 $34.35 $22.20 $56.55

Roofers (Slate & Tile) 5/1/2024 $37.35 $22.20 $59.55

Sheet Metal Workers 6/1/2025 $45.02 $44.71 $89.73

Sheet Metal Workers 6/1/2026 $46.62 $46.36 $92.98

Sign Makers and Hangars 7/15/2025 $33.48 $26.41 $59.89

Sign Makers and Hangars 7/15/2026 $36.38 $25.01 $61.39

Sprinklerfitters 4/1/2025 $49.75 $29.21 $78.96

Sprinklerfitters 4/1/2026 $52.82 $30.56 $83.38

Terrazzo Finisher 5/1/2025 $36.32 $21.68 $58.00

Terrazzo Finisher 5/1/2026 $37.12 $22.76 $59.88

Terrazzo Grinder 5/1/2025 $37.10 $21.68 $58.78

Terrazzo Grinder 5/1/2026 $37.93 $22.76 $60.69

Terrazzo Mechanics 5/1/2025 $37.17 $23.43 $60.60

Terrazzo Mechanics 5/1/2026 $38.06 $24.51 $62.57

Terrazzo Setter 5/1/2019 $31.81 $19.67 $51.48

Tile & Marble Finisher 5/1/2025 $35.31 $16.99 $52.30

Tile & Marble Finisher 5/1/2026 $37.26 $16.99 $54.25
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Project: 26-08941 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Tile Setter 5/1/2025 $37.20 $19.24 $56.44

Tile Setter 5/1/2026 $39.15 $19.24 $58.39

Truckdriver class 1(see notes) 5/1/2025 $41.87 $0.00 $41.87

Truckdriver class 2 (see notes) 5/1/2025 $41.94 $0.00 $41.94

Truckdriver class 3 (see notes) 5/1/2025 $42.43 $0.00 $42.43

Window Film / Tint Installer 6/1/2025 $27.42 $15.13 $42.55

Window Film / Tint Installer 6/1/2026 $28.35 $15.60 $43.95
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Project: 26-08941 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Carpenter - Chief of Party (Surveying & Layout) 5/1/2021 $41.42 $15.49 $56.91

Carpenter - Instrument Person (Surveying & Layout) 5/1/2021 $36.02 $15.49 $51.51

Carpenter - Rodman I (Survey & Layout) 5/1/2021 $28.82 $12.39 $41.21

Carpenter 5/1/2026 $37.63 $21.18 $58.81

Carpenter Welder 5/1/2026 $38.38 $21.18 $59.56

Carpenters - Piledriver/Welder 1/1/2026 $38.38 $21.18 $59.56

Cement Finishers 1/1/2017 $27.70 $22.20 $49.90

Dockbuilder, Pile Drivers 5/1/2026 $56.98 $37.99 $94.97

Dockbuilder/Pile Driver Diver 5/1/2026 $61.88 $45.47 $107.35

Dockbuilder/pile driver tender 5/1/2026 $56.98 $37.99 $94.97

Electric Lineman 6/3/2024 $52.80 $30.61 $83.41

Electric Lineman 6/2/2025 $55.42 $31.04 $86.46

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

7/1/2024 $37.26 $32.63 $69.89

Laborers (Class 01 - See notes) 5/1/2025 $26.61 $19.99 $46.60

Laborers (Class 01 - See notes) 5/1/2026 $27.61 $20.44 $48.05

Laborers (Class 02 - See notes) 5/1/2025 $33.23 $19.99 $53.22

Laborers (Class 02 - See notes) 5/1/2026 $34.23 $20.44 $54.67

Laborers (Class 03 - See notes) 5/1/2025 $30.22 $19.99 $50.21

Laborers (Class 03 - See notes) 5/1/2026 $31.22 $20.44 $51.66

Laborers (Class 04 - See notes) 5/1/2025 $30.57 $19.99 $50.56

Laborers (Class 04 - See notes) 5/1/2026 $31.57 $20.44 $52.01

Laborers (Class 05 - See notes) 5/1/2025 $31.24 $19.99 $51.23

Laborers (Class 05 - See notes) 5/1/2026 $32.24 $20.44 $52.68

Laborers (Class 06 - See notes) 5/1/2025 $30.66 $19.99 $50.65

Laborers (Class 06 - See notes) 5/1/2026 $31.66 $20.44 $52.10

Laborers (Class 07 - See notes) 5/1/2025 $30.95 $19.99 $50.94

Laborers (Class 07 - See notes) 5/1/2026 $31.95 $20.44 $52.39

Laborers (Class 08 - See notes) 5/1/2025 $31.43 $19.99 $51.42

Laborers (Class 08 - See notes) 5/1/2026 $32.43 $20.44 $52.87

Millwright 6/1/2025 $45.46 $23.33 $68.79

Millwright 6/1/2026 $47.52 $23.33 $70.85

Operators (Heavy, Class 01 - See Notes) 5/1/2025 $43.46 $30.50 $73.96

Operators (Heavy, Class 01 - See Notes) 5/1/2026 $44.61 $31.35 $75.96

Operators (Heavy, Class 01A - See Notes) 5/1/2025 $45.71 $31.16 $76.87

Operators (Heavy, Class 01A - See Notes) 5/1/2026 $46.86 $32.01 $78.87

Operators (Heavy, Class 02 - See Notes) 5/1/2025 $43.18 $30.41 $73.59

Operators (Heavy, Class 02 - See Notes) 5/1/2026 $44.34 $31.25 $75.59

Operators (Heavy, Class 02A - See Notes) 5/1/2025 $45.43 $31.08 $76.51

Operators (Heavy, Class 02A - See Notes) 5/1/2026 $46.59 $31.92 $78.51

Operators (Heavy, Class 03 - See Notes) 5/1/2025 $40.26 $29.55 $69.81

Operators (Heavy, Class 03 - See Notes) 5/1/2026 $41.43 $30.38 $71.81

Operators (Heavy, Class 04 - See Notes) 5/1/2025 $39.12 $29.22 $68.34

Operators (Heavy, Class 04 - See Notes) 5/1/2026 $40.28 $30.06 $70.34

Operators (Heavy, Class 05 - See Notes) 5/1/2025 $38.67 $29.09 $67.76
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Project: 26-08941 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Operators (Heavy, Class 05 - See Notes) 5/1/2026 $39.83 $29.93 $69.76

Operators (Heavy, Class 06 - See Notes) 5/1/2025 $37.80 $28.82 $66.62

Operators (Heavy, Class 06 - See Notes) 5/1/2026 $38.96 $29.66 $68.62

Operators (Heavy, Class 07A - See Notes) 5/1/2025 $52.85 $34.71 $87.56

Operators (Heavy, Class 07A - See Notes) 5/1/2026 $54.32 $35.64 $89.96

Operators (Heavy, Class 07B - See Notes) 5/1/2025 $52.51 $34.60 $87.11

Operators (Heavy, Class 07B - See Notes) 5/1/2026 $53.97 $35.54 $89.51

Operators (Highway, Class 01 - See Notes) 5/1/2025 $42.56 $30.24 $72.80

Operators (Highway, Class 01 - See Notes) 5/1/2026 $43.72 $31.08 $74.80

Operators (Highway, Class 01a - See Notes) 5/1/2025 $44.81 $30.92 $75.73

Operators (Highway, Class 01a - See Notes) 5/1/2026 $45.97 $31.76 $77.73

Operators (Highway, Class 02 - See Notes) 5/1/2025 $41.39 $29.89 $71.28

Operators (Highway, Class 02 - See Notes) 5/1/2026 $42.55 $30.73 $73.28

Operators (Highway, Class 03 - See Notes) 5/1/2025 $40.70 $29.68 $70.38

Operators (Highway, Class 03 - See Notes) 5/1/2026 $41.87 $30.51 $72.38

Operators (Highway, Class 04 - See Notes) 5/1/2025 $40.26 $29.54 $69.80

Operators (Highway, Class 04 - See Notes) 5/1/2026 $41.41 $30.39 $71.80

Operators (Highway, Class 05 - See Notes) 5/1/2025 $39.73 $29.41 $69.14

Operators (Highway, Class 05 - See Notes) 5/1/2026 $40.89 $30.25 $71.14

Operators (Highway, Class 06 - See Notes) 5/1/2025 $42.80 $30.30 $73.10

Operators (Highway, Class 06 - See Notes) 5/1/2026 $43.95 $31.15 $75.10

Operators (Highway, Class 06/A - See Notes) 5/1/2025 $45.05 $30.96 $76.01

Operators (Highway, Class 06/A - See Notes) 5/1/2026 $46.21 $31.80 $78.01

Operators (Highway, Class 07/A - See Notes) 5/1/2025 $51.79 $34.38 $86.17

Operators (Highway, Class 07/A - See Notes) 5/1/2026 $53.25 $35.32 $88.57

Operators (Highway, Class 07/B - See Notes) 5/1/2025 $50.37 $33.97 $84.34

Operators (Highway, Class 07/B - See Notes) 5/1/2026 $51.84 $34.90 $86.74

Painters Class 1 (see notes) 5/1/2018 $23.92 $14.37 $38.29

Painters - Line Stripping 12/1/2024 $44.12 $27.91 $72.03

Painters - Line Stripping 12/1/2025 $45.12 $29.41 $74.53

Painters Class 2 (see notes) 5/1/2025 $30.55 $18.36 $48.91

Painters Class 2 (see notes) 5/1/2026 $33.13 $18.78 $51.91

Painters Class 3 (see notes) 5/1/2025 $36.30 $18.36 $54.66

Painters Class 3 (see notes) 5/1/2026 $38.88 $18.78 $57.66

Piledrivers 5/1/2025 $36.87 $20.49 $57.36

Piledrivers 5/1/2026 $37.63 $21.18 $58.81

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2022 $48.43 $40.28 $88.71

Truckdriver class 1(see notes) 5/1/2025 $41.87 $0.00 $41.87

Truckdriver class 2 (see notes) 5/1/2025 $41.94 $0.00 $41.94

Truckdriver class 3 (see notes) 5/1/2025 $42.43 $0.00 $42.43
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2 

 

person changes for either entity, the other party should be notified as soon as possible. 

 

 Conservation District Contact: Grantee Partner Contact: 

Attention Pam Wise, Grants Coordinator  Noah Kulp – Alliance for the Chesapeake 

Address 1383 Arcadia Road, 
Lancaster, PA 17601 

HOME:  52 Morgantown Road 
               Reading, PA 19611 

Telephone (717) 874 - 5361 Ext. 2538  Cell: 610-780-7488 

Email pamwise@lancasterconservation.org nkulp@allianceforthebay.org  

 

 

 

Contract Requirements and Subcontractors/Consultants 

All requirements listed in this agreement apply to any subcontractors or consultants employed by the Grantee 
Partner to assist with the implementation of this grant. It is the responsibility of the Grantee Partner to inform and 
ensure that subcontractors and consultants comply with the requirements outlined in this agreement. 

 

Reporting and Invoicing 

The Grantee Partner is responsible for completing any progress reports, completion reports, financial 
documentation, and/or other requirements requested by the Lancaster County Conservation District. The Grantee 
Orientation Packet that was reviewed at the orientation meeting outlines all invoicing and reporting requirements.  

 
Grantee Partners must provide a completed W-9 at the time of this signed Grantee Partner Agreement. 
 
For a reimbursement request to be considered complete, all required attachments set forth in the Grantee 
Orientation Packet must be provided. The Conservation District will pay all complete reimbursement requests 
within 90 days of receipt if BMP(s) have been completed and verified, and sufficient funding has been provided 
by the Pennsylvania Department of Environmental Protection. The final 25% of the grant amount will be held 
until a final report and site visit has been completed in addition to all other required attachments for 
reimbursement requests. Reimbursements will only be paid to the grantee and it is the responsibility of the 
grantee to pay their sub-contractors/consultants directly. 
 
The Lancaster County Conservation District reserves the right to request the return of funds already distributed, 
and/or decline to fund future requests if reporting requirements are not met by the Grantee Partner. 
 
Grantee Partners must be current with all reporting requirements to be eligible to apply for additional funding 
from the Lancaster County Conservation District. 
 

Insurance 

The Grantee Partner, at its sole expense, shall carry and maintain, in full force at all times during the term of this 
Agreement, the following insurance coverages: (1) fire and casualty, (2) liability, and/or, (3) a comprehensive 
package with minimum $1,000,000 coverage. Prior to the commencement of the performance of Services, 
Grantee Partner shall furnish to the Conservation District a certificate of insurance evidencing all required 
coverage with at least the limits required herein, naming the Lancaster County Conservation District and 

Lancaster Clean Water Partners its officials, agents, and employees as Additional Insured.  

 
Records, Audit, and Inspection 

Grantee Partner shall maintain such records as may be necessary to adequately reflect the accuracy of Grantee 
Partner’s charges and invoices for reimbursement under this Agreement and such other additional records as the 
Conservation District may reasonably require in connection with this Agreement. Grantee Partner shall preserve 
such records in accordance with statutory requirements, but in no case for less than seven years after the date of 
final payment, or if litigation, monitoring or audit is started prior to the end of the contract, until all issues are 
resolved, without additional reimbursement or compensation therefore.  
 

mailto:nkulp@allianceforthebay.org
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Grantee Partner agrees that until the expiration of seven years after final payment under this Agreement, Federal 
and Commonwealth auditors and other persons duly authorized by the Conservation District shall have access to 
and the right to examine any records of the Grantee Partner involving transactions related to this Agreement. 
Grantee Partner facilities or such part thereof as may be utilized in the performance of this Agreement and Grantee 
Partner’s records shall be subject at all reasonable times to inspection and audit by the Commonwealth and Federal 
auditors and other persons duly authorized by the Lancaster County Conservation District. 
 

 

Change to Project Scope or Extension – the District Grants Coordinator MUST be contacted immediately 

If the project's scope of work or timeline has changed or is no longer feasible, please contact the Conservation 
District contact, above, to discuss the situation. The Grantee Partner will be required to submit an amendment form 
which will undergo a review process; approval of these changes is not guaranteed and will be at the sole discretion 
of the Conservation District. Should the proposed changes be approved, an amended Grantee Partner Agreement 
will be prepared for signature by the parties hereto. If, however, the proposed changes do not satisfy the needs of 
this program the Grantee Partner agreement will be terminated, and funds will be re-allocated. Any and all changes 
or modifications to this Agreement must be in writing and signed by all parties.  
 

Availability of Appropriated Funds 

The parties agree that any and all payments due from the Conservation District, as required under the terms of the 
Agreement, are contingent upon the availability of appropriated funds. 
 

The agreement may be paused immediately if the Lancaster County Conservation District (LCCD) receives a stop-
work order or pause of funding from the Department of Environmental Protection (DEP). This may be either 
temporary or permanent termination, at the discretion of DEP. In the case of termination, the Lancaster 
Conservation District intends to reimburse allowable costs incurred by the subgrantee prior to termination that 
cannot be mitigated; however, reimbursement is subject to the complete reimbursement of such costs by DEP. 
Additionally, any amounts ultimately not paid, or which are recouped by the DEP, are subject to recoupment by the 
Lancaster County Conservation District. 
 
This Agreement is made with the understanding that the Lancaster County Conservation District and/or Lancaster 
Clean Water Partners have no obligation to provide additional financial support to the Grantee Partner for this 
program or any future programs. 
 

Expenditure of Funds 

This grant is to be used for the identified purposes set forth in the grant application and/or budget worksheet 
ONLY. If you have questions about whether spending changes are allowable, please contact the Conservation 
District contact BEFORE any changes to expenditures are incurred. 
 
Grant funds must be spent within the timeframe outlined in this grantee partner agreement or specified extension 
period. In the following circumstances, the Grantee Partner would need to forfeit the allocation of funds and 
reapply for future funding: 

● The Lancaster County Conservation District determines that the Grantee Partner has not performed in 
accordance with this agreement. 

● The Grantee Partner loses its exemption from federal income taxes under Section 501 of the Internal 
Revenue Code or is no longer an organization described in Section 170 (c) of the Internal Revenue Code. 

● Excess funds exist at the completion of the contract or extension period. The Grantee Partner is encouraged 
to contact the Lancaster County Conservation District to explore alternate possibilities. 
 

Modification and Termination 

This agreement may be canceled or terminated without cause by either party by giving (30) calendar days advance 
written notice to the other party. Such notification shall state the effective date of termination or cancellation and  
include any final performance and/or payment invoicing instructions/requirements. This agreement may be 
canceled or terminated by the Conservation District with cause by giving (10) calendar days advance written notice. 
The Conservation District, in emergency situations, is hereby allowed to whatever protective measures it would 
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deem necessary.  Any and all amendments must be made in writing and must be agreed to and executed by the 
parties before becoming effective. 
 

Indemnity 

To the fullest extent permitted by law, Grantee Partner shall defend, indemnify and hold harmless the Lancaster 
County Conservation District and Lancaster Clean Water Partners, and their respective principals, officers, 
directors, agents, representatives, employees, volunteers, coordinators, sponsors, and partners, and all their 
successors and assigns from and against any and all claims, suits, actions, liabilities, causes of action, fines, 
penalties, costs, expenses relating to, or resulting from the performance of this project, and any activities of the 
Grantee Partner, its officers, employees, agents, contractors, invitees, and guests. 
 
 

Public Announcement 

The Lancaster County Conservation District and the Lancaster Clean Water Partners (Partners) value this 
important partnership with your organization, and we want to be associated with the work that you are doing. 
Please identify the Lancaster County Conservation District and the Partners as partnering agencies in any 
publicity that results from this grant, in whatever form it takes (press releases, interviews, public print and email 
communications, website, social media, etc.). Please use the Lancaster County Conservation District and the 
Partners' logos as appropriate.  
 
Please provide the Partners staff with any publicity regarding this partnership where the County Conservation 
District and the Partners are mentioned for review. The Partners staff are available to answer questions and 
provide guidance on communicating our partnership. 
 
Additionally, any publication related to the grant shall contain a statement indicating that this project has 

been funded wholly or in part by the Pennsylvania Department of Environmental Protection. This 
includes news releases or materials produced for media events. The following statement shall also be included in 
the final documentation: “The views expressed herein are those of the author(s) and do not necessarily reflect 
the views of the Department of Environmental Protection.” 
 

Integrity Provision 

Grantee Partner shall maintain and shall ensure that its officers, employees, contractors volunteers maintain the 
highest standards of honesty and integrity during the performance of this Agreement and shall take no action in 
violation of state or federal laws or regulations or any other applicable laws or regulations or other requirements 
applicable to Grantee Partner or that governs contracting with the Partners and Conservation District. 
 

Debarment/Tax Liabilities 

The Grantee Partner must certify, in writing, that as of the date of its execution of this contract, that neither the 
Grantee Partner, nor any subcontractors, nor any suppliers are under suspension or debarment by the 
Commonwealth or any governmental entity, instrumentality, or authority and, if the Grantee Partner cannot so 
certify, then it agrees to submit, along with the bid/proposal, a written explanation of why such certification 
cannot be made. 
 

Equal Employment Opportunity 

The Grantee Partner and their contractor hereby agrees that they will incorporate or cause to be incorporated 
into any contract for construction work, or modification thereof, as defined in the regulations of the Secretary of 
Labor at 41 CFR Chapter 60, which is paid for in whole or in part with funds obtained from the Federal 
Government or borrowed on the credit of the Federal Government pursuant to a grant, contract, loan, insurance, 
or guarantee, or undertaken pursuant to any Federal program involving such grant, contract, loan, insurance, or 
guarantee, the following equal opportunity clause: 
 

During the performance of this contract, the contractor agrees as follows: 

(1) The Grantee Partner and their contactor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during employment 

https://www.ecfr.gov/current/title-41/chapter-60
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without regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action 
shall include, but not be limited to the following: 

a) Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship.  

b) The contractor agrees to post in conspicuous places, available to employees and applicants for employment, 
notices to be provided setting forth the provisions of this nondiscrimination clause. 

 
(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, 
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, 
sex, sexual orientation, gender identity, or national origin. 
 
(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant for 
employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of 
the employee or applicant or another employee or applicant. This provision shall not apply to instances in which an 
employee who has access to the compensation information of other employees or applicants as a part of such 
employee's essential job functions discloses the compensation of such other employees or applicants to individuals 
who do not otherwise have access to such information, unless such disclosure is in response to a formal complaint 
or charge, in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with the contractor's legal duty to furnish information. 
 
(4) The contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union or 
workers' representatives of the contractor's commitments under this section, and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment. 
 
(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor. 
 
(6) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to 
his books, records, and accounts by the administering agency and the Secretary of Labor for purposes of 
investigation to ascertain compliance with such rules, regulations, and orders. 
 
(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of 
the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part 
and the contractor may be declared ineligible for further Government contracts or federally assisted construction 
contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such 
other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 
 
(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions 
of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, 
so that such provisions will be binding upon each subcontractor or Grantee Partner. The contractor will take such 
action with respect to any subcontract or purchase order as the administering agency may direct as a means of 
enforcing such provisions, including sanctions for noncompliance: Provided, however, that in the event a contractor 
becomes involved in, or is threatened with, litigation with a subcontractor or Grantee Partner as a result of such 
direction by the administering agency, the contractor may request the United States to enter into such litigation to 
protect the interests of the United States. 
 
The Grantee Partner further agrees that it will be bound by the above equal opportunity clause with respect to its 
own employment practices when it participates in federally assisted construction work: Provided, that if the 
applicant so participating is a State or local government, the above equal opportunity clause is not applicable to any 
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agency, instrumentality or subdivision of such government which does not participate in work on or under the 
contract. 
 

The Grantee Partner agrees that it will assist and cooperate actively with the administering agency and the Secretary 
of Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the 
rules, regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and 
the Secretary of Labor such information as they may require for the supervision of such compliance, and that it will 
otherwise assist the administering agency in the discharge of the agency's primary responsibility for securing 
compliance. 
 

The Grantee Partner further agrees that it will refrain from entering into any contract or contract modification 
subject to Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not 
demonstrated eligibility for, Government contracts and federally assisted construction contracts pursuant to the 
Executive Order and will carry out such sanctions and penalties for violation of the equal opportunity clause as may 
be imposed upon contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to 
Part II, Subpart D of the Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with 
these undertakings, the administering agency may take any or all of the following actions: Cancel, terminate, or 
suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any further 
assistance to the applicant under the program with respect to which the failure or refund occurred until satisfactory 
assurance of future compliance has been received from such applicant; and refer the case to the Department of 
Justice for appropriate legal proceedings. 
 

Regulations 

General Obligations 

Acceptance of these funds renders the Grantee Partner subject to the following terms and conditions: 
 
1. Prevailing wage is required when the project cost exceeds $25,000. It is the responsibility of the 

Grantee Partner to register the project with the PA Department of Labor and Industry, and include 
prevailing wage notification in any proposal to solicit bids for the contract. Prevailing wage scale can be 
obtained from the Prevailing Wage Division of the Pennsylvania Department of Labor and Industry. 
Contact your solicitor or the Pennsylvania Department of Labor and Industry for additional guidance 
and questions. Additional information available from the PA Department of Labor and Industry can be 
found here: https://www.dli.pa.gov/Individuals/Labor-Management-Relations/llc/prevailing-
wage/Pages/default.aspx. A prevailing wage "Notification letter" must be completed, kept in the 

project file, and submitted to the Conservation District. This letter ensures that applicants have 
verified that they are aware of prevailing wage requirements. Additionally, it is the responsibility of the 
Grantee Partner to assure prevailing wage has been paid and to obtain copies of certified payrolls from 
any contractors where prevailing wage applies. A notarized "Certified Statement of Compliance" 

should be completed and kept in the project file. This form is completed by each contractor and 
ensures they have met the requirement of the prevailing wage act. 

 
2. Best Management Practices (BMP). All best management practices must be implemented in a manner 

that follows NRCS specifications listed in the Pennsylvania Technical Guide and the BMP Quick 
Reference Guide. In addition, for a practice to be considered complete, there must be at least a 70% 
survivability rate of trees. 

 
3. Plan Review Required. As conservation plans and/or manure management plans are developed by 

planners as a result of this work, copies of the plans shall be provided to Lancaster County Conservation 
District for review to ensure that they meet District and state standards. Existing conservation plans 
and/or manure management plans must be updated to include any best management practices (BMP) 
implemented with the grant and the updated plan must be submitted to the Lancaster County 
Conservation District. Lancaster County Conservation District will ensure that all data will be entered 
into the Practice Keeper software tracking system so that accurate numbers can be reported to DEP for 
credit in the EPA's model. 

 
4. As Built Design Submission. Upon completion of the project outlined in this agreement, the Grantee 

https://www.dli.pa.gov/Individuals/Labor-Management-Relations/llc/prevailing-wage/Pages/default.aspx
https://www.dli.pa.gov/Individuals/Labor-Management-Relations/llc/prevailing-wage/Pages/default.aspx
https://www.dli.pa.gov/Individuals/Labor-Management-Relations/llc/prevailing-wage/Pages/default.aspx
https://www.dli.pa.gov/Individuals/Labor-Management-Relations/llc/prevailing-wage/Pages/default.aspx
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Partner will provide 'as built' designs. The Grantee Partner will contact District Grants Coordinator 
contact to set up a final walk through of the project. The District contact will coordinate with Lancaster 
County Conservation District BMP Verification Coordinator to verify project progress, approve 
completion, track data, and accurately record the project into the Practice Keeper System. As-built plans 
shall be in a format and with information suitable for entry or upload into Practice Keeper. Information 
on the as-built plans required for Practice Keeper upload include but are not limited to parcel(s) 
delineation for project location, BMP area delineation, BMP description and type(s), BMP coverage 
area in acres, and acres treated by BMP. 
 

5. Signage Upon completion of the project outlined in this agreement, signage is optional at the project 
site. If grantee chooses to install signage, please contact the District contact on page 1 and see requirements 
under “Public Announcement.”  Signage can be paid for with grant dollars if included in the budget. 
 
6. Amendment and Modifications. The Lancaster County Conservation District reserves the right to 
amend these guidelines at any time. The Grantee Partner will be notified of any changes. 
 
 

Commonwealth Compliance Requirements 

Right-to-Know 

The Grantee Partner understands that records related to or arising out of this Agreement are subject to requests 
pursuant to the Pennsylvania Right to Know Law (RTKL). 
  
If the Commonwealth of Pennsylvania and/or Lancaster County Conservation District (hereinafter called 
“Requesting Agencies”) require the Grantee Partners’ assistance in any matter arising out of the RTKL related 
to this Agreement, it shall notify the Grantee Partner using the legal contact information provided in the 
Agreement. The Grantee Partner, at any time, may designate a different contact for such purpose upon 
reasonable prior written notice to the Requesting Agencies. 
 
Upon written notification from the Requesting Agencies that it requires the Grantee Partners’ assistance in 
responding to a request under the RTKL for information related to this Agreement that may be in the Grantee 
Partners’ possession, constituting, or alleged to constitute, a public record in accordance with the RTKL 
(“Requested Information”), the Grantee Partner shall: Provide the Requesting Agencies, within ten (10) calendar 
days after receipt of written notification, access to, and copies of, any document or information in the Grantee 
Partners’ possession arising out of this Agreement that the Requesting Agencies reasonably believes is 
Requested Information and may be a public record under the RTKL; and provide such other assistance as the 
Requesting Agencies may reasonably request, in order to comply with the RTKL with respect to this 
Agreement.   
 
If  the Grantee Partner considers the Requested Information to include a request for a Trade Secret or 
Confidential Proprietary Information, as those terms are defined by the RTKL, or other information that the 
Grantee Partner considers exempt from production under the RTKL, the Grantee Partner must notify the 
Requesting Agencies and provide, within seven (7) calendar days of receiving the written notification,  a written 
statement signed by a representative of the Grantee Partner explaining why the requested material is exempt 
from public disclosure under the RTKL.  
 
The Requesting Agencies will rely upon the written statement from the Grantee Partner in denying a RTKL 
request for the Requested Information unless the Requesting Agencies determines that the Requested 
Information is clearly not protected from disclosure under the RTKL. Should the Requesting Agencies 
determine that the Requested Information is clearly not exempt from disclosure the Grantee Partner shall 
provide the Requested Information within five (5) business days of receipt of written notification of the 
Requesting Agencies’ determination.  
 
If the Grantee Partner fails to provide the Requested Information within the time period required by these 
provisions, the Grantee Partner shall indemnify and hold the Requesting Agencies harmless for any damages, 
penalties, costs, detriment or harm that the Requesting Agencies may incur as a result of the Grantee Partners’ 
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failure, including any statutory damages assessed against the Requesting Agencies. 
 
The Requesting Agencies will reimburse the Grantee Partner for any costs associated with complying with these 
provisions only to the extent allowed under the fee schedule established by the Office of Open Records or as 
otherwise provided by the RTKL if the fee schedule is inapplicable. 
 
The Grantee Partner may file a legal challenge to any Requesting Agencies decision to release a record to the 
public with the Office of Open Records, or in the Pennsylvania Courts, however, the Grantee Partner shall  
indemnify the Requesting Agencies for any legal expenses incurred by the Requesting Agencies as a result of 
such a challenge and shall hold the Requesting Agencies harmless for any damages, penalties, costs, detriment 
or harm that the Requesting Agencies may incur as a result of the Grantee Partner’s failure, including any 
statutory damages assessed against the Requesting Agencies, regardless of the outcome of such legal challenge. 
As between the parties, the Grantee Partner agrees to waive all rights or remedies that may be available to it as a 
result of the Requesting Agencies disclosure of Requested Information pursuant to the RTKL.   
 
The Grantee Partner’s duties relating to the RTKL are continuing duties that survive the expiration of this 
Agreement and shall continue as long as the Grantee Partner has Requested Information in its possession. 
 

Nondiscrimination/Sexual Harassment Clause 

In the hiring of any employee(s) for the manufacture of supplies, performance of work, or any other activity 
required under the grant agreement or any subgrant agreement, contract, or subcontract, the Grantee, a 
subgrantee, a contractor, a subcontractor, or any person acting on behalf of the Grantee shall not discriminate by 
reason of race, gender, creed, color, sexual orientation, gender identity or expression, or in violation of the 
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against any citizen of this 
commonwealth who is qualified and available to perform the work to which the employment relates. 
 
The Grantee Partner, any subgrantee, contractor or any subcontractor or any person on their behalf shall not in 
any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender identity or 
expression, or in violation of the PHRA and applicable federal laws, against or intimidate any of its employees. 
 
Neither the Grantee Partner nor any subgrantee nor any contractor nor any subcontractor nor any person on their 
behalf shall in any manner discriminate by reason of race, gender, creed, color, sexual orientation, gender 
identity or expression, or in violation of the PHRA and applicable federal laws, in the provision of services 
under the grant agreement, subgrant agreement, contract or subcontract. 
 
Neither the Grantee Partner nor any subgrantee nor any contractor nor any subcontractor nor any person on their 
behalf shall in any manner discriminate against employees by reason of participation in or decision to refrain 
from participating in labor activities protected under the Public Employee Relations Act, Pennsylvania Labor 
Relations Act or National Labor Relations Act, as applicable and to the extent determined by entities charged 
with such Acts' enforcement, and shall comply with any provision of law establishing organizations as 
employees' exclusive representatives. 
 
The Grantee Partner, any subgrantee, contractor or any subcontractor shall establish and maintain a written 
nondiscrimination and sexual harassment policy and shall inform their employees in writing of the policy. The 
policy must contain a provision that sexual harassment will not be tolerated and employees who practice it will 
be disciplined. Posting this Nondiscrimination/Sexual Harassment Clause conspicuously in easily-accessible and 
well-lighted places customarily frequented by employees and at or near where the grant services are performed 
shall satisfy this requirement for employees with an established work site. 
 
The Grantee Partner, any subgrantee, contractor or any subcontractor shall not discriminate by reason of race, 
gender, creed, color, sexual orientation, gender identity or expression, or in violation of the PHRA and 
applicable federal laws, against any subgrantee, contractor, subcontractor or supplier who is qualified to perform 
the work to which the grant relates. 
 
The Grantee Partner and each subgrantee, contractor and subcontractor represents that it is presently in 
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compliance with and will maintain compliance with all applicable federal, state, and local laws and regulations 
relating to nondiscrimination and sexual harassment The Grantee and each subgrantee, contractor and 
subcontractor further represents that it has filed a Standard Form 100 Employer Information Report ("EEO-I") 
with the U.S. Equal Employment Opportunity Commission ("EEOC") and shall file an annual EEO-1 report 
with the EEOC as required for employers' subject to Title VII of the Civil Rights Act of 1964, as amended, that 
have 100 or more employees and employers that have federal government contracts or first-tier subcontracts and 
have 50 or more employees.  
 
The Grantee Partner, any subgrantee, any contractor or any subcontractor shall, upon request and within the time 
periods requested by the Commonwealth, furnish all necessary employment documents and records, including 
EEO-1 reports, and permit access to their books, records, and accounts by the granting agency and the Bureau of 
Diversity, Inclusion and Small Business Opportunities for the purpose of ascertaining compliance with the 
provisions of this Nondiscrimination/Sexual Harassment Clause. 
 
The Grantee Partner, any subgrantee, contractor or any subcontractor shall include the provisions of this 
Nondiscrimination/Sexual Harassment Clause in every subgrant agreement, contract or subcontract so that those 
provisions applicable to subgrantees, contractors or subcontractors will be binding upon each subgrantee, 
contractor or subcontractor. 
 
The Granter's and each subgrantee's, contractor's and subcontractor's obligations pursuant to these provisions are 
ongoing from and after the effective date of the grant agreement through the termination date thereof. 
Accordingly, the Grantee and each subgrantee, contractor and subcontractor shall have an obligation to inform 
the commonwealth if, at any time during the term of the grant agreement, it becomes aware of any actions or 
occurrences that would result in violation of these provisions. 
 
The commonwealth may cancel or terminate the grant agreement and all money due or to become due under the 
grant agreement may be forfeited for a violation of the terms and conditions of this Nondiscrimination/Sexual 
Harassment Clause. In addition, the granting agency may proceed with debarment or suspension and may place 
the Grantee, subgrantee, contractor, or subcontractor in the Contractor Responsibility File. 
 

     Permits and Approvals 
Any and all work funded through this grant cannot be started until you obtain all applicable local, state, and 
federal permits, clearances, and approvals. If your project involves measures to address regulatory requirements 
such as a Pollutant Reduction Plan (PRP) or some other implementation plan required by an MS4 permit or a 
dam safety inspection/determination, you should contact the appropriate Department of Environmental 
Protection (DEP) regulatory program to discuss the interaction of this project with your permit requirements. 
The award of this grant does not relieve you from the obligation of meeting all applicable regulatory 
requirements, nor does it imply endorsement by DEP that the specific project will meet all regulatory 
requirements.  Funding from this grant cannot be used to pay for Permits. However, it can be used for 
preparation of Permit documents and submission.  
 

Federal Compliance Requirements 

Pursuant to federal regulations promulgated under the authority of The Americans With Disabilities Act, 28 
C.F.R. § 35.101 et -, the Grantee Partner understands and agrees that no individual with a disability shall, on the 
basis of the disability, be excluded from participation in this Agreement or from activities provided for under 
this Agreement. As a condition of accepting and executing this contract, the Grantee Partner agrees to comply 
with the "General Prohibitions Against Discrimination", 28 C.F.R. § 35. 
 
All work under this Agreement shall be performed in accordance with applicable statutes, rules and regulations 
of the Federal Government. All applicable Federal statutes and provisions of the Code of Federal Regulations 
(CFR) in effect on the date of execution of this Agreement are an integral part of this Agreement, including the  
2 CFR PART 200, UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES, AND AUDIT 
REQUIREMENTS, AS ADOPTED PURSUANT TO 2 CFR §1327.101, AS APPLICABLE. 
 

https://www.govinfo.gov/content/pkg/CFR-2023-title2-vol1/pdf/CFR-2023-title2-vol1-part200.pdf
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     For construction contracts exceeding the Simplified Acquisition Threshold (currently $350,000), bonding 

requirements at 2 CFR 200.326 apply. Copies of bond documents should be provided to the Conservation 

District. The Grantee Partner must require contractors to provide a bid guarantee and performance and payment 

bonds as follows: 

(a) A bid guarantee from each bidder equivalent to five percent of the bid price. The “bid guarantee” must consist 

of a firm commitment such as a bid bond, certified check, or other negotiable instrument accompanying a bid as 

assurance that the bidder will, upon acceptance of the bid, execute such contractual documents as may be 

required within the time specified. 

(b) A performance bond on the part of the contractor for 100 percent of the contract price. A “performance bond” 

is one executed in connection with a contract to secure fulfillment of all the contractor's requirements under such 

contract. 

(c) A payment bond on the part of the contractor for 100 percent of the contract price. A “payment bond” is one 

executed in connection with a contract to assure payment as required by law of all persons supplying labor and 

material in the execution of the work provided for in the contract. 

     The Grantee Partner agrees to comply with all federal requirements applicable to the assistance received 

(including those imposed by the Infrastructure Investment and Jobs Act (“IIJA”), Public Law No. 117-58) which 

the Grantee Partner understands includes, but is not limited to, the following requirements: that all of the iron and 

steel, manufactured products, and construction materials used in the Project are to be produced in the United States 

(“Build America, Buy America Requirements” – (BABA)) unless (i) the Grantee Partner has requested and 

obtained a waiver from the cognizant Agency[1] pertaining to the Project or the Project is otherwise covered by a 

general applicability waiver; or (ii) all of the contributing Agencies have otherwise advised the Grantee Partner in 

writing that the Build America, Buy America Requirements are not applicable to the Project.  The Grantee Partner 

agrees to comply with all record keeping and reporting requirements under all applicable legal authorities, 

including any reports required by the funding authority (such as EPA and/or a state), such as performance 

indicators of program deliverables, information on costs and project progress. The Grantee Partner understands that 

(i) each contract and subcontract related to the Project is subject to audit by appropriate federal and state entities 

and (ii) failure to comply with the applicable legal requirements and this Agreement may result in a default 

hereunder that results in a repayment of the assistance agreement in advance of the maturity of the Bonds, 

termination and/or repayment of grants, cooperative agreements, direct assistance or other types of financial 

assistance, and/or other remedial actions.  

 
The Grantee Partner agrees to comply with the requirements of EPA's Disadvantaged Business Enterprise (DBE) 
Program for procurement activities under assistance agreements, contained in 40 CFR, Part 33. The Grantee Partner 
shall not discriminate on the basis of race, color, national origin or sex in the performance of this contract. The 
Contractor shall carry out applicable requirements of 40 CFR part 33 in the award and administration of contracts 
awarded under this agreement. Failure by the Contractor to carry out these requirements is a material breach of this 
contract which may result in the termination of this contract or other legally available remedies. (See attachment 

#1 for further information on what is applicable as of 2025.) 

 
The Contractor must provide the Conservation District with documentation of all procurements awarded in relation 
to the scope of work provided in this Agreement, regardless of the awarded amount. The Grantee Partner should 
exercise the six Good Faith Efforts found in 40 CFR Part 33v, Subchapter C, 40 CFR 33.501, and 2 CFR 200.321.   
  
 
This agreement is funded in whole or in part by a grant from the United States Environmental Protection 

Agency (EPA); therefore, all applicable provisions of 40 CFR Parts 31 and 35 (Subpart O), in effect on the date 
of the Assistance Award for this project, are an integral part of this Agreement, as applicable. Further, the 

about:blank
https://www.epa.gov/cwsrf/build-america-buy-america-baba
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-B/part-33
https://www.govinfo.gov/content/pkg/CFR-2021-title40-vol1/pdf/CFR-2021-title40-vol1-part31.pdf
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-B/part-35
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Contractor shall comply with the provisions pertaining to conflict of interest as required by 2 CFR §200.112. 
EPA has established a policy regarding conflicts of interest for applicants and recipients of Federal financial 
assistance awards from EPA.  
 
The policy can be found at: http://www.epa.gov/ogd/epainterimfinancialassistancecoipolicy.htm.  Contractors 
should review this policy and its requirements which include certain disclosure requirements. Contractors must 
complete the applicable disclosure requirements. 
 
Clean Air Act (42 U.S.C. 7401-767lq.) and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as 
amended. Contracts and subgrants of amounts in excess of $150,000 must contain a provision that requires the 
non-Federal award to agree to comply with all applicable standards, orders or regulations issued pursuant to the 
Clean Air Act (42 U.S.C. 7401-767lq) and the Federal Water Pollution Control Act as amended (33 U.S.C. 
1251-1387). Violations must be reported to the Federal awarding agency and the Regional Office of the 
Environmental Protection Agency (EPA). 
 
Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333) - Where applicable, all contracts awarded 
by recipients in excess of $100,000 for construction contracts and in excess of $2,500 for other contracts that 
involve the employment of mechanics or laborers shall include a provision for compliance with sections I 02 
and I 07 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333), as supplemented by 
Department of Labor regulations (29 CFR Part 5). Under section I 02 of the Act, each contractor shall be 
required to compute the wages of every mechanic and laborer on the basis of a standard work week of 40 hours. 
Work in excess of the standard work week is permissible provided that the worker is compensated at a rate of 
not less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in the work 
week. Section I 07 of the Act is applicable to construction work and provides that no laborer or mechanic shall 
be required to work in surroundings or under working conditions which are unsanitary, hazardous or dangerous. 
These requirements do not apply to the purchases of supplies or materials or articles ordinarily available on the 
open market, or contracts for transportation or transmission of intelligence. 
 
Copeland "Anti-Kickback" Act (18 U.S.C. 874 and 40 U.S.C. 276c) - All contracts and subgrants in excess of 
$100,000 for construction or repair awarded by recipients and subrecipients shall include a provision for 
compliance with the Copeland "Anti-Kickback" Act (18 U.S.C. 874), as supplemented by Department of Labor 
regulations (29 CFR Part 3, "Contractors and Subcontractors on Public Building or Public Work Financed in 
Whole or in Part by Loans or Grants from the United States"). The Act provides that each contractor or 
subrecipient shall be prohibited from inducing, by any means, any person employed in the construction, 
completion, or repair of public work, to give up any part of the compensation to which he is otherwise entitled. 
The recipient shall report all suspected or reported violations to the Federal Grantor Agency. 
 
Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) - Contractors who apply or bid for an award of more than 
$100,000 shall file the required certification. Each tier certifies to the tier above that it will not and has not used 
Federal appropriated funds to pay any person or organization for influencing or attempting to influence an 
officer or employee of any agency, a member of Congress, officer or employee of Congress, or an employee of 
a member of Congress in connection with obtaining any Federal contract, grant or any other award covered by 3 
I U.S.C. 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection 
with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient. 
 

Additional Provisions. 

The execution and delivery of this Agreement, and the actions contemplated hereby, have been duly authorized 
by all requisite corporate or company action on the part of all parties hereto.  Each party has the corporate power 
and authority to consummate the transactions on its part contemplated hereby, none of which shall constitute 
any violation or breach of its Certificate of Organization, Operating Agreement, Articles of Incorporation or 
Bylaws, as the case may be.  This Agreement constitutes the legal, valid and binding obligations of the Grantee 
Partner enforceable in accordance with its terms. This Agreement is the entire Agreement between the parties; it 
shall not be amended unless in writing, signed by both parties.  
 
This Agreement is binding on all parties, their heirs, successors and assigns.  

http://www.epa.gov/ogd/epainterimfinancialassistancecoipolicy.htm
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This Agreement is governed and controlled by the laws of the Commonwealth of Pennsylvania without regard to 
that state’s rules regarding choice of law.  Any dispute regarding this Agreement that is not able to be resolved 
between the parties shall be litigated in the Court of Common Pleas of Lancaster County, Pennsylvania.    

In witness whereof, each party has caused this Agreement to be executed on the date set forth below:        

SIGNATURE AND DATES* 

Grantee Partner: 

Authorized signature     ________________________________________    Date: ____________________      

Print Name :         

Lancaster Clean Water Partners:             

Authorized signature : ___________________________________________________ Date: ______________  

Print Name:    Allyson Ladley Gibson, Coordinator     

Lancaster County Conservation District:           

Authorized signature:       __________________________________________  Date:   _____________________      

Print Name :    Christopher Thompson, District Manager         

Attachment 1: 

The Lancaster County Conservation District received an email on May 5, 2025 
from DEP containing the following notice concerning the Suspension of portions 
the EPA Regulations CFR Part 33. 

“On April 7, 2025, the U.S. Environmental Protection Agency (EPA) issued a 
Recipient/Applicant Information Notice (RAIN-2025-G02) creating a class exception 
from requirements of the EPA’s Disadvantaged Business Enterprise (DBE) regulations 
under 40 CFR Part 33 and updating EPA’s general Terms and Conditions.  Effective 
immediately, EPA is suspending: 1) fair share objective requirements in 40 CFR Part 
33, Subpart D; 2) recipient reporting requirements under 40 CFR 33.502; and 3) the 
compliance and enforcement provisions under 40 CFR 33.105.  This class exception 
applies to all EPA awards.” 

“EPA informed DEP that the RAIN and the DBE class waiver applies to all grants, and 
the requirements are waived as of April 7, 2025.  Filing of Minority or Women-owned 
Business Enterprise (MBE/WBE) reports, interim and final, is suspended, and Fair 
Share Objective (FSO) negotiations and requirements are suspended.  Even where 

Drew Siglin, Chief Operating Officer

3/26/2026
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provisions of 40 CFR Part 33 are not waived, EPA is suspending enforcement of those 
provisions for all existing and to be awarded grants.” 

 

“In consideration of RAIN-2025-G02, the Commonwealth of Pennsylvania, 
Department of Environmental Protection, in an exercise of its discretion, will not 
enforce the term of its grant agreement entitled “Required Utilization of Minority 
Business Enterprises/Woman-Owned Business Enterprises (“MBE/WBE”) and 
Reporting Requirements” while the class exception created by RAIN-2025-G02 
remains in effect.” 

 

Please direct any questions to ra-grantscenter@pa.gov 

 

Thank you. 

 

Department of Environmental Protection | Grants Center 

Rachel Carson State Office Building 

400 Market Street | Harrisburg, PA 17101 

Tel. 717-705-5400 | Fax. 717-705-5401 

www.dep.pa.gov 

 

mailto:ra-grantscenter@pa.gov
http://www.dep.pa.gov/

